
OMB -~~ 270C>«<02 

1 THI~C'.ONTRAI":TI~A RATFO OROFR ....._ I RATING IPAGF OF PAGF!': 

UNOEROPAS(15CFR350) .... DX-C9 1 I 75 

3. EFFECTIVE DATE ,4. REQUISITIOI'IIPURCHASE REQUEST/PROJECT NO. 

AWARD/CONTRACT 
2. CONTRACT (Proc. Ins/. /dent.) NO. 

HQ0006-01-C-0001 01 JAN 2001 PR No. 03192 
5. ISSUED BY CODE I HQ0006 6. ADMINISTERED BY (If other than Item 6) CODE I S0530A 

Department of Defense 
Ballistic Missile Defense Organization 
1725 Jefferson Davis Highway, Suite 809 
Arlington, VA 22202 

ATTN: M Lesser, (703) 604-4242 
7. NAME AND ADDRESS OF CONTRACTOR (NO. str&&t, oounty, slalll8nd ZIP Co<le) 

The Boeing Company 

Space and Communications Group - NMDILSI 
3370 E. Miraloma Avenue MC:GB-66 
Anaheim, CA 92803-3105 

r:mf' 947:'in 
11. SHIP TO/MARK FOR 

I FACILITY CODE 

CODE 

See Section E-2 

13. AUTHORITY FOR USING OTHER FULL AND OPEN COMPETITION: 

0 10 U.S.C. 2304(c)( 0 41 U.S.C. 253(c)( 

15A. ITEM NO. 

010110102 
0103/0104 
0105/0106 
0107/0108 

Defense Contract Management Boeing 
Space & Communications Seal Beach 
2600 Westminister Blvd 
P.O. Box 3664, Bldg 80 M/C SD 32 
Seal Beach, CA 90740-7644 

8. DELIVERY 

D FOB ORIGIN 1:81 OTHER (See belOw) 

9. DISCOUNT FOR PROMPT PAYMENT 

10. SUBMIT INVOICES ITEM 

(4 copies unless olh&r· 
wise specifl&d) TO THE 
ADDRESS SHOWN IN: 

Section G-5 

12. PAYMENT WILL BE MADE BY CODE HQ0339 

DFAS- Columbus Center, DFAS-CO/West Entitlement 
P.O. Box 182381 
Columbus, OH 43218-2381 

14. ACCOUNTING AND APPROPRIATION DATA 

See Section G-9 
15C. QUANTITY 15D. UNIT 15E. UNIT PRICE 

1 Lot N/A 
1 Lot N/A 
1 Lot N/A 
1 Lot N/A 

15F. A MOUNT 

$4,711,454,826 
$1,242,065,211 

$720,000,000 
$720,000,000 

15G. TOTAL AMOUNT OF CONTRACT ... $7.393.520.037 
16. TABLE OF CONTENTS 

(.I) I SEC. , DESCRIPTION 1 PAGE(S) <.IJ 1 sec. j DESCRIPTION 1 PAGC<S> 

PART I -THE SCHEDULE PART II - CONTRACT CLAUSES 

SOLICITATION/CONTRACT FORM I 1811 I !CONTRACT CLAUSES I 67-73 
SUPPLIES OR SERVICES AND PRICE/COST 2-9 PART Ill- LIST OF DOCUMENTS, EXHIBITS AND OTHER ATIACH. 
DESCRIPTIONtSPECS.IWORK STATEMENT 10-13 1811 J lusT OF An ACHMENTS I 7 4-7 5 

181 A 

181 B 

181 c 
181 0 PACKAGING AND MARKING 14 PART IV - REPRESENTATIONS AND INSTRUCTIONS 

181 E INSPECTION AND ACCEPTANCE 15- 16 0 K REPRESENTATIONS, CERTIFICATIONS 

181 F DELIVERIES OR PERFORMANCE 17-21 0 AND OTHER STATEMENTS OF OFFERORS 

181 G CONTRACT ADMINISTRATION DATA 22-24 0 L INSTRS., CONOS., AND NOTICES TO OFFERORS 

181 H SPECIAL CONTRACT REQUIREMENTS 25-66 0 M EVALUATION FACTORS FOR AWARD 

CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE 

17. C8:J CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is 
required to sign this document end retum_l_ copies to Issuing office.) Contractor 
agrees to fumish and deliver all items or perform all the services set forth or 
otherwise identified above and on any continuation sheets for the consideration 
stated herein. The r1ghts and obligations of the parties to this contract shall be 
subject to and governed by the following documents: (a) this award/contract, (b) 
the solicitatioo, if any, and (c) such provisions, representations, certificalions, and 
specifications, as are attached Of incorporated by reference herein. (Attachments 
ere listed hetein.) 

18. 0 AWARD (Contractor is not required to sign this document.) Your 
offer on Solicitation Number , Including 
the additions or changes made by you which additions or changes are set forth In 
full above, is hereby accepted as to the items listed above and on any 
continuation sheets. This award consummates the contract which consists of the 
following documents: (a) the Govemmenfs solicitation and your offer, and (b) this 
award/contract. No further contractual document Is necessary. 

19A. NAME AND TITLE OF SIGNER (Type or print) 

Pamela A . Mcinerney 
Director, NMD Contracts & Pricinq 

19B. NAME OF CONTRACTOR 

/Is// 

20A. NAME OF CONTRACTING OFFICER 

Marc Lesser 
Contractin!=J Officer 

19C. DATE SIGNED 20B. UNITED STATES OF AMERICA 

12/20/00 
BY 1/ s // 

20C. DATE SIGNED 

12/22/00 

26-107 
Computer Generated 

STANDARD FORM 26 (REV. 4-85) 
Prescrtbed by GSA 
FAR (48 CFR) 53 .. 214(8) 



PART1 - THESCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS 

B-1 LINE ITEM DESCRIPTION 
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In accordance with this contract, the Contractor shall furnish all materials, labor, equipment 
and facilities, except as specified herein to be furnished by the Government, and shall do all that 
which is necessary or incidental to the satisfactory and timely performance of the following: 

a. BASIC CONTRACT 

Contract 
Line Item 
No. (CLIN) SUPPLIES/SERVICES 

0001 tbru 
0100 

0101 

010101 

010102 

010103 

010104 

010105 

010106 

010107 

0102 

B-1 



Contract 
Line Item 
No. (CLIN) 

0103 

010301 

010302 

010303 

010304 

010305 

010306 

010307 

0104 

B-2 
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SUPPLIES/SERVICES 

0105 

0106 

B-3 
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b. PRODUCTION OPTIONS 

The Government may exercise the below options for the Production of the NMD system as set forth 
below. The Contracting Officer may exercise the Option CLINs 0201, 0202, 0203 and 0204 below 
in accordance with SCR H-2 either by: 

0201 

020101 

020102 

020103 

020104 

020105 

020106 

020107 

0202 

Issuance of a modification exercising such right; or 
At the Contracting Officer's discretion, the Option CLINs may be administratively carried 
forward under a new contract number upon the exercise of said Option. 

SUPPLIES/SERVICES 
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0107 

0108 

CLIN 

0109 

OtJO 

SUPPLIES/SERVICES 

SUPPLIES/SERVICES 

HQ0006-0 1-C-000 1 
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AMOUNT 

AMOUNT 

Note 1: Represents the total Maximum Available Award Fee against the total Estimated Cost 
for CLINs 0105, 0107 and 0109. Actual award fee will be added to the Fee Pool by Award Fee 
Periods based on Task Instructions issued during each period per Section H, Special Contract 
Requirement H-38, Task Instructions. 
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0203 

020301 

020302 

020303 

020304 

020305 

020306 

020307 

0204 

SUPPLIES/SERVICES 
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c. SUSTAINMENT OPTION 
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The Government may exercise the below options for the Production of the NMD system as set forth 
below. The Contracting Officer may exercise the Option CLINs 0301 and 0302 below in accordance 
with SCR H-2 either by: 

0301 

0302 

Issuance of a modification exercising such right; or 
At the Contracting Officer's discretion, Option CLINs 0301 and 0302 may be 
administratively carried forward under a new contract number with and upon the exercise 
of Option CLINs 0201 through 0204 (or some combination thereof); or 
At the Contracting Officer's discretion, Option CLINs 0301 and 0302 may be 
administratively carried forward under a new contract number upon the exercise of said 
Option. 

SUPPLIES/SERVICES 
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B-2 ESTIMATED COST AND FEE 
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The tot<~l estimated cost and awm-d fee of this contmct, including <~11 options that may be 
exercised by the Govermnent, <~re: 

Estimated Cost: 
Mmcinnun Av<~ilable Aw<~rd Fee: 
Estimated Cost Plus :rvl<~ximmn A v<~il<~ble A wmd Fee: 

B-3 CONTR4.CT TYPE 

$11,693,240,294 
$1,531,203,210 

$13,224,443,504 

This is a Cost-Plu-;-Award-Fee completion type contmct with option-; as specified in pmagraph B-1. 

B-4 PAYMENT OF A\VARD FEE 

Payment of the Awmd Fee will be made in accord<lnce with provision H-23, "Aw<~rd Fee." 

B-8 



SECTION C -DESCRIPTION/SPECIFICATIONS/WORK 

C-1 SCOPE OF WORK 
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The contractor shall perform the work specified in Attachment 1, the NMD Prime 
Contract SOW. 

0101 

010101 

010102 

010103 

010104 

010105 

010106 

010107 

0102 

0103 

010301 

010302 

010303 

010304 

010305 

010306 

a.. BASIC CONTRACT 

DESCRIPTION AND DESIGNATION OF lPT EFFORT 
FOR NOTED SUBCLINS 

C-1 

SOW PARAGRAPHS 



DESCRIPTION 

010307 

0104 

0105 

0106 

0107 

0108 

0109 

0110 

C-2 

HQ0006-0 1-C-000 1 
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0201 

020101 

020102 

020103 

020104 

020107 

020106 

020107 

0202 

0203 

020301 

020302 

020303 

020304 

020307 

020306 

020307 

0204 

b. PRODUCTION AND SUSTAINMENT OPTIONS 

DESCRIPTION 

C-3 
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c. SUSTAINMENT OPTION 

DESCRIPTION 

0301 

0302 

C-4 
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PART III- LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

SECTION J- LIST OF ATTACHMENTS 

Exhibit A 

Exhibit B 

Exhibit C 

Exhibit D 

Exhibit E 

Exhibit F 

Exhibit G 

Exhibit H 

Exhibit J 

Exhibit K 

Attachment 1 

Attaclunent 2 

Attaclunent 3 

Attaclunent 4 

Attaclunent 5 

Attaclunent 6 

Reserved 

CDRLs Instructions and NMD CDRLs for Initial Capability Development? 
CLIN 0101, 47 pages dated 12/15/00 

NMD CDRLs for Initial Capability Production? CLIN 0201? 21 pages 
dated 12/15/00 

NiviD CDRLs for Block 1 Increment 1 Capability Development? CLIN 
0103? 21 pages dated 12/15/00 

NMD CDRLs for Block 1 h1crement 1 Capability Production? CLIN 0203? 
20 pages dated 12/15/00 

NMD CDRLs for Initial Sustaimnent? CLIN 0301? 21 pages dated 
12/15/00 

Reserved 

NMD CDRLs for Advanced Capability for the NMD System (CLIN 
0105)? 4 pages dated 12/15/00 

NMD CDRLs for Enhanced Test & Evaluation(CLIN 0107\4 pages 
dated 12/15/00 

NMD CDRLs f()r Special Studies, Analyses and Tasks (CLIN 0109\ 5 
pages elated 01123/01 

Statement of Work entitled "Nationalivlissile Defense (NlviD) Prime 
Contract Statement ofWork"? 146 pages? dated 01123/01 

RESERVED 

Contract Work Breakdown Structme (CWBS\ 51 pages? dated 11/30/00 

Contract Secmity Classification Specification (DD Form 254)? 9 pages? 
dated 0 1129/0 1 

Boeing "Corpmate Small Business and Small Disadvantaged Bu~iness 
Subcontracting Plan Docmnent No. D180-32721-3? Rev A?" 60 pages? 
dated 1 0/06/99 

List of Less Than Unlimited Rights Technical Data? 5 pages? dated 
12/14/00 

J-1 



Attachment 7 

Attachment 8 

Attachment 9 

Attachment 10 

Attaclunent 11 

Attaclunent 12 

Attaclunent 13 

Attaclunent 14 

Attaclunent 15 
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POOCH) 1 
Page 75 of75 

List of Less Than Unlimited Rights Computer Sotlware and 
Docmnentation., 10 pages., dated 12/14/00 

Government Property List for NMD Prime Contmct., 7 pages (List 8a., 4 
pages dated 12/15/00 and List 8b., 3 pages dated 12/15/00) 

Base Support Requirements Docmnent and National Ranges and Test 
Facilities Requirements List., 58 pages., dated 12/15/00 

(Attaclunent 9-1 Cheyenne Mountain Air Station, 14 pages) 
(Attaclunent 9-2 Clear Air Station., 17 pages) 
(Attaclunent 9-3 Ehnendorf Air Force Base 15 pages) 
(Attaclunent 9-4 Fmt Dnun 14 pages) 
(Attaclunent 9-5 Fmt Greely 22 pages) 
(Attaclunent 9-6 Fmt Richard~on14 pages) 
(Attaclunent 9-7 Sclu'iever Air Force Base 15 pages) 
(Attaclunent 9-8 Shemya Island 29 pages) 

OCI Analysis/Disclosme Form, 3 pages 

Award Fee Determination Plan., 6 pages, dated 12/15/00 

Govenunent Test Facilities (USAKA/KiviR & Others), 11 pages (List 12a., 
5 pages dated 12/15/00 and List 12b., 6 pages dated 12/15/00) 

Task In<:trnctions, 3 pages 

RESERVED 

Pricing Instructions, 5 pages 
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CONTRACT DATA REQUIREMENTS LIST (CDRL) 

FOR THE 

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRL\CT 

NMD CDRLs FOR 

RESERVED 



EXHIBITB 
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CONTR~CT DATA REQUIREMENTS LIST (CDRL) 

FOR THE 

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTR~CT 

CDRLs INSTRUCTIONS AND NMD CDRLs FOR INITIAL CAPABILITY DEVELOPMENT 

FOR CLIN 0101 

15 December 2000 

The t"l)llO\'Ving Exhibit B CDRL Sequence Nmnbers have been deleted: 

B004 tlrrough B006, BOlO, BOll, B016 through B021, B026, B027, B029, 

B031, B036 tlu-ough B040, B042 through B047, B049 tlu-m:gh B051, B053, 

B054, B055, B057 tlu-ough B062. 
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CONTRACT DATA REQUIREMENTS LIST (CDRL) and ACCESSIBLE DATA 
PRODUCT (ADP) INSTRUCTIONS 

1. Genel'al 

a. Docwnent SecW'ity. Secmity Instructims fotmcl in the DD254 fbr this contract \Vill apply to 
CDRLs. 

b. Public Release. All :i:nt(1m1ation related to the program mu~t be submitted in accordance \'Vith 
Special Contract Requirement H-4, Public Release Ofi:nt(11111ation. 

c. Intemet. Unclassified controlled NMD int(lmmtion mmt not be poste(l in 1mprotected form, on 
any system or netwmk (\VEB site) accessible fi.-om the public INTERNET 

d. EncrJtltion. The CDRL defines the da.ta that is to be delivered to the Government by the 
contractor. This data nmy be in hard copy, electmnic, electronic mailable, or any other form specified by the 
Govenunent The primmy tl11111 ohmclassified data delive1y will be me of Team Integration Network System 
(TINS) and the JPO Intranet Site (encrypted Intranet sites) or u~e of encrypted E-maiL Non-encrypted E-mail 
\\ill be meet for 1mclassifi.ed deliveries only when other sources are not available due to time constmints. 

e. Acces~ible Data Products (ADP). ADPs are nondeliverable electronic data available in tl:e Team 
Integration Netwm1c The p:immy tl11111 t(lr data viewing and delive1y will be via encrypted Intemet 

f. Formats. CDRL and ADPs are to be prepared on plain backgrmmd~ for ease of downloading 
and word processing u~e. CDRLs will contain the same fommt and intl11mation as on the DO Form 1423. 
i\DPs will t(l.llow the contractor fommt These instnx:;tions apply to Exhibit B and to all subsequent Exhibits 
added to this contmct 

g. Review of NonDeliverables. ADPs are nondeliverable electronic data not governed by the 
contract Since AD Ps could be the only docmnents fi.-om which the Govenunent could monitor NMD progress 
\:Yithin selected areas of the program, Govenunent Integrated Progmm Temn Lead~ nmy pe1iod:ically review 
selected ADPs. Conunents generated and approved as a result of the Govenm:ent IPT review will be 
fctwarded for int'l1m1ation pmposes only to the appropriate Prime Contract IPT lead. 

2. Data Item Descl'itltion (DID) 
Data Item Description~ entered on the CDRL, were selected from the "Depmtment of Defen~e Acquisition 
Management Systems and Data Requirements Control List (AMSDL)," DoD 5010.12-L 

3. DID Tailoring for CD RLs 
DID tailming is :indicated by the addition of the sufli'<: "T" to the DID nmnber entered in Block 4 of the CDRL 
For example, ifthe DID requirements were tailored tbr DID DI- fviiSC-80711, Block 4 ent1y in the CDRL 
would be DI-MISC-8071liT and the tailored requirements would be stated in Block 16. Tailoring is u~d to 
either relax tl1mmt requirements or clm11ge the DID to be in consonance with tl:e source document tailming 
contained in the SO\V. DID Tail01i11g mles prohibit "'tailmi11g up.·· DID tailori11g does not imply addii1g 
elements~ mther, DID tailori:I1g implies retlxmatti11g, deletion of in1lllmation elements. If the requirements of a 
DID are t'l1und to be in conflict with the tailored application of the somce document in the SO\V, the tailo1i11g 
slmll take precedence. 

4. CDRL Sequence Numbers 
Each CDRL is assigned a tmique sequence munber to ta.cilitate data traclcit1g. CDRL sequence mnnbers are 
comptised of two elements. The fiJst element is the letter "B" which is meet in lieu of the word "EXHIBIT". The 
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second element consists of three digits and :indicates a comeclttively assigned, n1..une1ical sequence such as 001, 
002, etc. For eX£~mple, the fust CDRL :in Exhibit B to the contract would be assigned CDRL sequence number 
BOOl, the second B002, and so on 1mtil all Exhibit B CDRLs are sequentially munberecl 

5. Data Distribution and Addresses 
TI1e CDRL Distribution List provides int"l1nnation regarcfu1g destination codes t<.1r data deliveries, and quantities 
t(T shipment to those destination<> (normally :in Blocks 14 & 15 of the CDRL) is provided on the CDRLs Table 
CDRL Distlibution l\!IatrL""{. The complete mailing address is provided in the Addressee List 

6. Data Deliver)' Due Dates 
CDRL data delive1y due dates are defined as "on-dock" dates at point of destination. Data shall be delivered 
on the due date specified. Unless otherwise :inclicatecl any and all references to "days" shall be calendar days. 
All correspondence regardit1g Contractor requested extemion<> t<.1r CDRL due dates shall be fiilly coordinated 
"'rith the Govennnent's Office ofPr.immy Responsibility (OPR) t<.1r that CDRL Conespondence '-'Vill then be 
add:ressed "Tln-ough" the OPR and "To" the Govenunent Procuri11g Contracti11g Officer (PCO), with an 
electronic distribution copy to the PCO. Approval of extensions shall be docmnented and noted in the CD RL 
transmittal letter so delive1y '-'Vill be cmn1ted against the new due date. 
CDRL and ADP data '-'Vill be posted to the Team Integrated Netwmk System (fiNS} CDRL delive1y dates 
\\ill be t<.1recast on a weeldy basis U'>ll1g a 90-da:y window. The Cont:ractor ""ill notifY the Govennnent byE
n¥~il when CDRLs identified in the SO\V are placed on TINS. 

7. Data Delivery Delinquency 
A Contractor is considered delinquent when a data delive1y (or transmittal, as 1eq_uired) does not physically 
mrive at the approp1iate addressee on the date(s) specified in Block 12, 13 or 16 ofthe CDRL and Distribution 
Matri...~ or the 1mclassified document is not posted to the Temn Integrated Network System (fiNS). However, 
data delive1ies due on a Sanu·day, Sm1clay, or Fecleial holiday that are delivered on the next workday shall not 
be con<>idered delinquent 

8. Data Delivery Requirements 
TI1e letters "LT" entered in Block 7 of the CDRL Iequire the preparation and delive1y of a Letter ofTians.mittal 
t(T each CDRL data delive1y. Electrmic letter of transmittal shall be addressed to the PCO~ copies of the letter 
shall be provided to the ACO, BiviDO/RMC-DM, BMDO/TIC and B:MDO/JNC 

TI1e Letter ofTmmmittal sl~ll include: 

Date of prepamtion 

Contract munber 
CDRL sequence munber 

DID title and subtitle, if any 

CDRL data approval requirements, if any 

How distlibution was made (e.g., electronically, mail) 

Distribution made ofthe Letter ofTiammittal (int"l11111ation copy addressees) 

Distribution of the data item (includi!1g adcb:esses and munber of copies) 
TI1e letteis "DD" entered :in Block 7 of the CDRL indicate that a DD Form 2.50 is required with the deliverable 
and that the data item will be inspected and accepted at destination. 
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TI1e letters "SD" entered in Block 7 of the CDRL indicate that a DD Form 250 is required with the deliverable 
mrl that the data item '-'Vill be inspected at source and accepted at destination. 
Any delivemble item that exceecl~ 250 sheets shall be bmmd :in sepmate books of 250 sheets or less. 
9. Data AI)ln·oval Requil'ements 
Selected data require approval before their sribmissicn is comidered finaL The letter "A" appeming :in Block 8 
of the CDRL designate such data. The approving authority shall be the PCO. The absence of an "A" in Block 
8 does not tl..)rfeit or otherwise affect the Governmenf s right to conunent on the CDRL Unless otherwise 
specified resubmittal of disapproved data or data approved sul~iect to the :incorporation of conunents shall be 
so identified and delivered by the next CDRL sribmissioncr as clirectedby the PCO. The requirements applicable 
to the miginal sribnri.ttal Sl.~ll apply to the reslibmittal data. Should the Contractor disagree '-'Vith a resubmittal 
requirement, he shall slibmit his conunents :in '-'Vriting to the PCO within 15 CD of receipt of data disapproval 
notification. 

10. Di~tribution Statements 
TI1e tl)llmving disbibution statement shall be :inCluded on the cover page to protect all tedmical data: 

• DL'>TRJBUTJON ST..4.TEA1EJ\T F: Fmther dissemination only as directed by DoD, Ballistic l\!I:issile 

Deteme Organization, ATTN: Procuring Contiacting Officer, BMDO/CTN, 1725 Jefferson Davis 

Highway Suite 809, i\rliJlgton, VA 22202. Date determination (01 Janumy 2001), or higher authority. 
Add the following Expmt Control Statement to all docmnents assigned distribution Statement F: 

• W.4.RNINCf: This docmnent contaim tedmical data whose exvmt is restlicted by the Anus Exvmt 

Control Act (Title 22, 1.JS.C. Section2751 et se(l) or the Executive order 12470. Violation of these 

exvmt laws is sul~iect to severe criminal penalties. 

11. Data Fol'mat Requh·ements 

a. Pl'intable Image. Plan~, Procech1res, and Specifications shall contain an "Applicable Documents" 

section. The title page shall :inClude Classification markings IA \V the NISPOJ\!L the CDRL mmiber, a title 

(mclassified), the date of the repmt, the contmct number, the name and address of the prime contractor, the 

disbibution statement, and any special notices. All p1inted pages of each docmnent shall contain the document 

control number and the date of the docmnent in either the upper corner, opposite the bindi11g of the page or the 

center of each page. Docmnent control mm1bers shall i11dude the revision and vohune identification, as 

applicable. Each page prior to the text shall be munlered i11lower-case Roman numerals begimlli1g '-'Vith page ii 

tl)llmvi11g either the cover plge or begimlli1g '-'Vith the Table of Contents. Each page stmt.it1g '-'Vith the text and 

cont.itmi11g to the appenchces shall be consecutively mmibered i11 Arabic numerals, or if more approp1iate, 

ccnsec1.1tively munbered '-'Vithi1l sections u~illg the follov'lilllg tl)nnat 2-1, 2-2, 2-3, etc. If the docmnent is 

divided i11to volmnes, each such vohune shall restmt the page munberi11g sequence. 
b. Magnetic Images. To tacilitate ease oftran~fer and u~e, unless othen'vise i11dicated i11 a pa1ticular 

CDRL data item, CDRL deliverables shall be prepared i11 the software t(:mnat i11cl:icatecL or i11 a tl..)nnat readily 
U'Xlble by the program i11dicatecl on PC workstations u~.it1g Wi11dows and Office 97. 

Wtitten docmnentation MS WORD, '-'Vith figures and other graphics in a MS \VORD 
compatible fmmat 

Spread~heets MSEXCEL 
Vum:aph~ (presentation material) MS PowerPoil1t 
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Drm·'Vings i\ny commonly available CAD 
Generic databases MS Access 
Program Schedules MS Prqject 

Labels on data items released on electronic media shall :include the fbllm .. 'ving: 

• Contract Nmnber 

• CDRL Nmnber Title 

• Subtitle (if applicable) 

• Date 

• Classification 

HQ0006-0l-C-0001 
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c. Electronic Di~1ribution. Unclassified ck:x;uments shall be delivered electronically making U'>e of 

conunercial Web Browser/Web T eclmology or existing cmmecti011'> to the NMD Organization Wide Area 

Network (Bl\!IDO Frame Relay). Hmd copies shall be distributed per the CDRLs Distlibution Table to any 

addressee for \..Vhom BMDO notifies the Contractor that the adch'essee is not reachable electronically. In 

the event of any delay :immediately a1ler award of the contract :in establishing electronic cmmections or 

procedmes therefbre, or for any extended period of outage, the Contractor shall deliver hard copies per 

Table B-1 . For any doc1.nnents delivered :in hard copy to BMDO which are not delivered electronically, the 

Contractor shall also deliver magnetic disks (PC 3.5'' floppy disks or 100MB Zip Dtive cmtridge) fbr 

docmnents consisting p1immily of text and C:O. ROM fbr the IMS (B003). Deliver all magnetic media to 

BMDO/JNC. Classified docmnents '-'Vill not be delivered electronically~ they shall be distributed in paper 

(lmd) copy as well as magnetic disk (PC 3.5'' floppy disk only) per CDRL ll1'>truction number 15 below. 

12. Codes Used In The CDRL 
TI1e fbllmving codes are U'>ed on CDRL fc11ms: 

A Approval of data item is required by BMDO. 

AD Approval of draft. of data item is required by BMDO. 
ASREQ As required 

BIANNUAL Frequency is eve1y other year 

CLIN Contmct Line Item Nlunber 
F Distribution statement is required. and shall be assigned per the CDRL instmctiom: 

DAC (Calendar) Days after Contract A ward 

DID Data Item Desctiption 
LT Letter oftlan-:mittal 

N/A Not applicable 
MTHLY Montlity 

ONE/R One time and revisio11-: 
CHIME One time 

Para. Pmagmph 
QRTLY Qnmtedy 

soo Statement of Objectives 
0 As of d<1te: End of month. qnmter. year 
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13. Addres~oee List 
• BMDO/JNC. RrviE. RMC. CTN. Ballistic lVfissile Defense Organization 

HQ0006-0l-C-0001 
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SCN ATTN: (Office Symbol) 
1'725 .Jefferson Davis Highway Suite 809 
Arlington VA 22202 

• ACO Per Block 6 ofthe Contm.ct Fonn SF-26 (If SF 33. Block 24) 

For Unclas~fied Hand-Canied: 
BMDO/.JND Ballistic Missile Detem:e Chgmrization/JND 

(MAll., Deliveries--SeeN ote 1 ATTN: BMDO/JND 
Fed EX. UPS use tlris address with 106 Wynn DJ.ive 
T 1 .... ">-6 313 96">-) e rr .... ) _ _ - ..;..,.'> Hmlt.sville AL 35805 

• BMDO/JNG For Unclassified Hand-Carried: 
(Mail Deliveties-See Note 1 Ballistic Missile Detem:e Orgmrization/JNG 

Fed Ex. UPS use tlris address with ATTN: BMDO/JNG 
T 1 ++ ">-6 "'1">"> 183">) e .,.,. .... ) '..;..,..;..,- - .... 5650 Sanderson Rd Suite R 

Hlmtsville Alabama 

• SAF/AQSI SAF/AQSI Room 5D543 
1060 Air Force Pentagon 
Washington DC 20330-1060 

• Navy Code 865 Oftlce ofthe CNO (N865Jl) Room 4D521 
2000 Navy Pentagon 
WashingtonDC 20350-2000 

• Teclurical Information Center BMDO Teclurical Intonnation Cetlt.er (TIC) 
(TIC) 1725 Jetlerson Davis Highway STE 708 

A.1lington VA 22202 

• BMDO/JNU Ballistic Missile Detem:e Chgmrization/JNU 
11 Eglin St 
Ham:com AFB MA 01731 

HQ US SPACECOM/J5B HQ US SPACECOM/J5B 
Attn: Documetlt. C ontl'ol (NMD Progtam) 
250 South Peterson Blvd Suite 116 
Pete1son AFB CO 80914-3170 

ESCiNDCP ESCiNDCP 
Attn: Document Control (NMD Prognun) 
10 50 E. Stewmt Ave 
Peterson AFB. CO 80914-2902 

Note 1. lVL\.IL DELIVERIES FOR Office Code 
BOTH HUNTSVILLE ATTN: (h1dividnal) 
ADDRESSEES: POBox 1500 

Hlult.sville AL 35807-3801 

14. Govermuent Requiring Office 

TI1e Govenunent Requiring Office, Block 6 of the CDRL \\ill be changed as needed and \\ill be updated with 
an achninistrative contract modification. 

15. Delivery of Clas~ified Documents. 
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Classified docmnents shall be delivered to the follm .. 'ving adcb:essees in the quantities incticated: - ~-

ADDRESSEE PAPER COPIES MAGNETIC COPIES 

Ballistic Missile Defem:e Organization 4 1 
Attn: JN Docmnent Control 
Oyst.al Square 11, Slrite 502 
1725 JeHerson Davis Hwy 

Allington VA 22202 

(703) 604-0757 
Ballistic Missile Defem:e Organization 4 1 
Deputy for System Deployment 
NTYID Program Office. Attn: Docmnent Control 
POBox 1500 
Hmltsville. AL 35807-3801 

(256) 895 3836 
Ballistic Missile Defem:e ()1-g_mlization/JNTJ 1 1 
Electronic Systems Center 
Attn: Document Control 
11 Eglin Stl·eet 
Ham:com AFB MA 01731-2100 

(781) 377-6105 
SAF/AQSI 1 1 
Attn: Docmnent Cotltrol 
1060 Air Force Pentagon 
Washington DC 20330-1060 

(703) 588-7393) 
Navy Code 865 1 1 
Office ofthe CNO (N865JI)Room 4D521 
Attn: Docmnent Control 
2000 Navy Pentagon 
Washington DC 20350-2000 

(703) 695-2678 
HQ US SPACECOMiJ5B 1 1 
Attn: Docmnent Cotltrol 
2:-:o South Peteison Blvd Suite 116 
Petet-sonAFB CO 80914-3170 

(719) 554-5904 

BMDO/TIC 1 1 
BMDO Technical h1tonnation Center (TIC) 
Attn: Docmnent Control 
1755 Jet1e1-son Davis Highway. Suite 708 
Allington VA 22202 

(703) 412-2827 
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ADDRESSEE 

Deliver to and mark 0111er wrapper as follows: 
The MITRE Cmporation 
Docmnent Con.tn\1 
202 B1niington Road 
Bedford MA 01730-1420 

Afark the inner wrapper as follows: 
The MITRE Cmpowtion 
MvlD Project Attention: 1618A 
202 Bmlington Road 
Bedford MA 01730-1420 

ESCiNDC 
1050 E. Stewmt Ave 
PeteiSOll AFB, CO 80914-2902 

(719) 556-9319 

Total Classified Distrilution 

PAPER COPIES 

1 

1 

1" 
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MAGNETIC COPIES 

1 

1 

9 

NOTE: TI1e Contractor should note tlwt in some case;; (e.g .. SAQ/AQSL Nlwy Code 865 ), the above addresses for cL1.ssified 
document delive1y difterti·om the address for unclassified documents specified in CDRL iustmctiounumber. 
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CONTRL\.CT DATA REQUIREMENTS LIST 
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EXHIBIT B NMD CDRLs FOR INITIAL CAPABILITY DEVELOPMENT FOR CLIN 0101 

ITEM TITLE 
Table B-1, CDRL Distlibutionfvlabi-x 
B001 Contract F1.md~ Statu~ Repmt (CFSR) 
B002 Cost Perfonnance Repmt (CPR) 
B003 NMD Integrated Master Schedule (IMS) 
B007 Integrated :Master Schedule (IMS) Changes 
B008 System Specification- Update 
B009 NiviD Integrated Test and Evaluation Plan (ITEP) 
BO 12 Data Accession List/Intemal Data 
BO 13 Enginee1ing Change Proposals (ECP) 
BO 14 GBI Element Level A Specification- Update 
BO 15 NtviD Soft.ware Development Plan (SDP) 
B022 NMD Extemal Interta.ce Control Docmnents (ICD's)- Update 
B023 NMD Integration Plan 
B024 Request for Deviation 
B025 Request t(_1r \Vaiver 
B028 System Acceptance and Tmnover Plan- Update 
B030 System Comolidated Facilities Requirement Document (FRD)- Update 
B032 Capstone Site Activation Plan (CSAP)- Update 
B033 Integrated L1.:-gistics Suppmt Plan (ILSP)- Update 
B034 NtviD System Tmining Plan (STP)- Update 
B035 Satety Assessment Repmt (SAR)! Hazard Tracking System (HTS) 
B041 NMD System Ve1ification Plan 
B048 B:rviC3 Element Level A Specificatim- Update 
B052 XBR Element Level A Specification- Update 
B056 UEWR Element Level A Specification- Update 
B063 Inputs to NMD Cost i\nalysis Requirements Description (CARD) 
B064 Cmnputer Resomces Integrated Deployment & Su~ta:imnent Docmnent (CRID&SD) 
B065 NMD Contractor Cost Data Repmt- DD1921 (NMD CCDR) 
B066 Modeling and Simulation Plan (MSP) 
B067 NMD Technical Perfonnance Measures (TPivls) 
B068 NMD Comnnm:ications Netwmt (NCN) T1ansition Plan 
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Block 14. Distlibution* 
CDRLSEQNo. B001 

Short Title CFSR 

ACO 1 
BMDO/CTN 1 
BMDO/JNC 4 
BMDO/JND 4 
BMDO/JNG 1 
BMDO/JNU 1 
BMDO/JNX 1 
BMDOiRME 1 
BMDOiRMC 
HQSPACECOM/J5B 1 
ESC/NI)CP 1 
(PAFB) 

Navy Code 865 1 
SAF/AQSI 1 
TIC 
Block 15. Total 18 
Block 6. Requiring 

JNC Office 

Block 14. Dist1ibution* I 
CDRL SEQ No. B015 

Short Title NMD 
SDP 

ACO 
BMDO/CTN 1 
BMDO/JNC 4 

BMDO/JND 4 
BMDO/JNCl- 1 
BMDO/JNU 1 
BMDO/JNX 1 
BMDOiRME 1 
BMDOiRMC 1 
HQSPACECOM/J5B 1 
ESCiNDCP 1 
(PAFB) 

Naw Code 865 1 
SA.F/AQSI 1 
TIC 1 
Block 15.Total 19 
Block 6. Requiring JNI-E 
Office 

B002 B003 B007 B008 

CPR 
NMD IMS ss 
llvlS Changes 

1 1 1 
1 1 1 1 
4 4 4 4 
4 4 1 4 
1 1 1 1 
1 1 1 1 
1 1 1 1 
1 1 1 

1 
1 1 1 1 
1 1 1 1 

1 1 1 1 
1 1 1 

1 1 
18 18 1" 18 

JNC JNC JNC JNE-I 

B022 B023 B024 B025 
NMD NMDIP RFD RFW 
EICD 

1 1 1 1 
4 4 4 4 
4 4 4 4 

1 1 1 1 
1 1 1 1 
1 1 1 1 
1 1 1 1 
1 1 1 1 
1 1 1 1 
1 1 1 1 

1 1 1 1 
1 1 1 1 
1 1 1 1 

19 19 19 19 
JNI-E JNI-E JNI-E JNI-E 
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B009 B012 BOB B014 
NMD 

DAL!ID ECP 
WSELA 

ITEP SPEC 
1 

1 1 1 1 
4 4 4 4 

4 4 4 4 

1 1 1 1 
1 1 1 1 
1 1 1 1 
1 1 1 1 

1 1 1 
1 1 1 1 
1 1 1 1 

1 1 1 1 
1 1 1 1 
1 1 1 1 

18 19 20 19 

JNT JNC JN 
JNI-E/ 

JNG 

B028 B030 B032 
SA&TP SCFRD CSAP 

1 1 1 
4 4 4 
4 4 4 
1 1 1 
1 1 1 
1 1 1 
1 1 1 
1 1 1 
1 1 1 
1 1 1 

1 1 1 
1 1 1 
1 1 1 

19 19 19 
JND-A JND-A JND-A 

Table B-1, CDRL Dbiribution Matrix 
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Block 14. Distlibu.tion* I 
CDRLSEQNo. B033 B034 B035 

Short Title ILSP- NMD SARI 
UPDATE STP HTS 

ACO 
BMDO/CTN 1 1 1 
BMDO/JNC 4 4 4 

BMDO/JND 4 4 4 
BMDO/JNG· 1 1 1 
BMDO/JNU 1 1 1 
BMDO/JNX 1 1 1 
BMDOiRME 1 1 1 
BMDOiRMC 1 1 1 
HQ SPACECOJ\:1!J5B 1 1 1 
ESC!NDCP (PAFB) 1 1 1 
N::~vy Code 865 1 1 1 
SAF/AQSI 1 1 1 
TIC 1 1 1 
Block 15.Total 19 19 19 
Block 6. Requiring 

JND-P JND-P JND-A 
Office 

Block 14. Distlibu.tion* I 
CDRL SEQ No. B064 B065 B066 

Short Title CRID&SD CCDR MSP 

ACO 1 1 
BMDO/CTN 1 1 1 
BMDO/JNC 4 4 4 
BMDO/JND 4 4 1 
BMDO/JNG 1 1 1 
BMDO/JNU 1 1 1 
BMDO/JNX 1 1 1 
BMDOiRME 1 1 
BMDOiRMC 1 1 1 
HQ SPACECOJ:vU.T5B 1 1 1 
E.<;CiNDCP (PAFB) 1 1 1 
Navy Code 865 1 1 1 
SAF/AQSI 1 1 
TIC 1 1 
Block 15.Total 19 19 1" 
Block 6. Requiring JNI 
Office JND-A/S 

JNC JNE 

B041 B048 
NMD BMC3A 
SVP SPEC 

1 1 
4 4 
4 4 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 

19 19 

.TN I-E JNB-N 

B067 B068 
NMD NCNTnms 
TPMs Phm 

1 1 

1 1 

4 4 

1 4 

1 1 

1 1 

1 1 

1 1 

1 1 

1 1 

1 1 

1 1 

1" 19 

JNI 
JNB 
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B052 B056 B063 
XBREL UEWRA CARD 
A SPEC SPEC Inputs 

1 
1 1 1 
4 4 4 
4 4 1 
1 1 1 
1 1 1 
1 1 1 
1 1 
1 1 1 
1 1 1 
1 1 1 
1 1 1 
1 1 
1 1 1 

19 19 1" 

JNX JNU JNE 

*These are the intended recipients of CDRL items. Electronic sribmission per CDRL instruction paragmph 11 c 
will satiszy BiviDO unclassified distlibution requirements. 

Table B-1, CDRL Dhtribution Mat:l'ix 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTE:r\fl/ITEJVL NMD PRIME CONTRL\.CT 
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E CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: BOOt 
2. TITLE OF DATA ITEM: Contract Fwtds Status Re(Jort {CFSR) 
3. SlJBTITLE: 
4. AUTHORITY: (DaiaA.cquisition Document No.): DI-MGMT-81468 
5. CONTR.z:\CT REFERENCE: SO\V (lara. 4.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: QRTLY 
11. AS OF DATE: NA 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Content: Submit this re(Jort for CLIN 0101. 

Blocks 12 and 13: Initial and ~ubsequent CFSR submissions shall be delivered 45 calendar 
days after the end ofthe contractor's accowtting quarter. 

G. PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRi\CT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEMilTEM: NMD PRIME CONTR4.CT 
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E. CONTRA.CT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEM NO.: B002 
2. TITLE OF DATA ITEM: Co~t Performance Re))Ort (CPR) 
3. SlJBTITLE: 
4. AlJTHORITY: rDaiaA.cquisition Document No.): D 1-M G MT-81466/T 
5. CONTRA.CT REFERENCE: SO\V ))anl. 4.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBlJTION STATEMENT REQUIRED: F 
10. FREQUENCY: MTHLY 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBrviiSSION: See Block 16 
14. DISTRIBlJTION and 15. TOTAL COPIES: See Table B-1 
16. REiviARKS: 
Block 4: 
Change all references to "Cost/Schedule Control Systems Criteria (C/SCSC)" to read 
"Earned Value Management Systems (EVlV1';) Criteria" 
DI-MGMT-81466, P.uagra))h 7.6, tailor reJ)Orting as follows: 
7.6.1 Hard co1des shall be ~ubmitted until electronic connectivity to the Contractor's ~ystem is 
e~tablishecL The Contractor shall also make hardcOJ)Y di~tribution to any addressee (Table 
B-1) who does not have electronic connectivity \\'ith the Contn1ctor's ~ystem. For CPR hard 
and electronic (MS Excel ~1n·eadsheet, \VInsight X12 file) COJ)Y reJ)Orting, reJ)OI't to C\VBS 
levels 3 and 4 (e.g., C\VBS X.X.X ), unless the Contn1cting Officer calls for lower level 
reJ)OI'ting for a ))articular ))roblem or ))eriod on an as-needed ba~is. Once electronic 
connectivity is e~tabUshec~ addres~oes authorized by the Contracting Officer on behalf of the 
NMD JPO shall have direct access to the CPR on a Conn·actor Integrated Technical 
Information Services(CITIS) basis. Sim1)ly statec~ CITIS access means that the CPR 
addresses shall be able to directly access (1) com1)lete cost ))erformance information, or CPR 
information, electronically at the lowest C\VBS level accumulated by the Contn1ctor, (2) 
ICSl\1 (Integrated Cost Schedule Management) system database (MS Access) that reflects 
the Tier Four Sy~tem of collecting ))erformance data at PE, SA, AC and task levels, (3) DPAR 
(Detailed Pe1formance Anal:nis Re))Ort) database (MS Excel) that reflects ~ub-CPR data at 
the Cost Control Account level. However, the lowest level mu~t be e~tablished so as to give 
Governntent managers vi~ibili~' for major com))Onents of NMD Elements (e.g., Kill Vehicle, 
Booster Vehicle, PL V, (Continued) 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTR\CT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD PRIME CONTRL\.CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: Boeing 

1. DATA ITEM NO.: B002 
2. TITLE OF DATA ITEM: Co~t Performance Rellort (CPR) 
3. SlJBTITLE: 
Block 4 (Cont.): 
Integration and Lawteh Facilities of GBI; receiver/exciter for Ground-Based sensor(s); 
BMC2 ~'Oftvvare for BMC3). Electronic access shall include CPR format information for the 
llrime contractor as well as ~ubcontractors and shall also include access to any trends> indices 
(SPI and CPI) and analyses JlreJlared by the Contractor. 
7.6.2 ReJlort u~ing Formats 1 through 5. 
10. PREPARATION INSTRUCTIONS 
Content: Submit this reJlort for all CLIN s 0101> 0105 (task instructions)> 0107 (task 
in~tructions). 

10.2.2.4 Performance Data shall be mea~ured again~t the UJldate ba~-eline e~tablished within 6 
months of awar(L 
10.2.2.4.4 There will be no undistributed budget at C\VBS Ievell or 2. 
10.2.2.6.8 The amount in colunm 14g at C\VBS Ievell \'\ill equal the combined amount in 
block 5b> Negotiated Cost and 5c> E~tintated Co~t Authorized UnJn·iced \Vork. The amount in 
colunm 14g for C\VBS elements at level2 wDI corre~Jlond to the current value of the contract 
~ub-line item number (SubCLIN) that includes the element 
10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the ~Jlecified Jlerio(l~ ( colunms 10-13) beyond 
the initial6 month~ enter in quarterly increments. For Colunm 14 ente1· the balance of the 
Contract. 
10.2.5.1 (Format 4): reJlort ~taffmg in hours and Jlerson months. 
10.2.6.3.2 (Format 5): In lieu of designated \'ariance analysis threshold~ the Contractor shall: 
(1) Jlerlorm and ~ubmit variance and Jlroblem analyses for the 10 mo~t ~ignificant problems it 
identifies among the lowe~t CPR C\VBS entries. Each ~uch Jlroblem shall trigger variance 
analysis as aJlJlroJn·iate of the current month and cumulative data for the C\VBS entry(ies) 
and level where the Jlroblem is occuning> as well as Jlroblem analyses and Hget well" 
information and variance at comJlletio~ (2) give brief eXJllanation for major changes ~uch as 
I'eJllan> tran~fet·~ \VB..~ changes> enot·s> etc.> (3) llrovide Hrolling wave" ~tatus at the IPT 
level> ( 4) llrovide reconmtended Jlroblem area tO)lic(s) fot·later CPR review. 
10.2.6.2 (Format 5): Also include reconciliation \lith dollar totals in the Contract Funds Status 
ReJlOrt (CFSR) for those months in which the CFSR is ~ubmitted. 
Blocks 12 and 13: Initial and ~ubsequent CPR submissions shall be delivered on the last 
calendar day of the month after the end of the contractor>s accounting month. 
(End of B002) 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD PRIME CONTRL\.CT 

HQ0006-01-C-0001 
ExhibitB 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B003 
2. TITLE OF DATA ITEM: Master Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Ma~ier Schedule (IMS) 
4. AUTHORITY: fDataA.cquisition Document No.): DI-MISC-81183AJT 
5. CONTRA.CT REFERENCE: SO\V l)ara 4.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: MTHLY 
11. AS OF DATE: ASREQ 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
10. Pre1mration In~iructions. 
Content is modified as follows: 
10.2.3 Intermediate Schedules. Intermediate level schedules shall be accom1)lished do\\'n to 
\VBS level4. 
10.2.4 Detailed Schecb.lles. Detailed schedules shall be accom1)lished do"Wn to the task level 
including Program Events (PE), Significant Accom1)lishments (SA), Accom1)1ishment Criteria 
(AC) and tasks. 
1 0.2.6 Integmted Program Network. 
10.2.6 g. Critical Path The cl'itical1)ath shall be calculated by com1)uter-based software which 
shall have evolved from an "intuitive-~~ or "heuri~iic-ba~-ed critical1Jath~~ to an analytically
based critical1)ath. The analytically based critical1)ath shall be accom1)anied by Tier 1 and 
Tier 2 PowerPoint schedules. The Tier 1 and Tier 2 schedules "Will include a se1)arate table 
identifying all the activities I events sho"Wn on these schedules and '"ill include, at a minimum, 
the Printe Contract IMS reference number (PE, SA, AC, o1· task, asal)IH'Ol)riate,) nam~ and 
baseline date. Tier 1 and Tier 2 schedules and the baclm1) tables "Will be used in conjwtction 
with the monthl)' Co~ Pet·formance Re1)ort (CPR, CDRL B002) submis~ions to monitor, 
assess, and dhJ)lay 1)rogram 1)rogress. Critical Path rel)OJ'tingfor CLINs 0201 and 0203 is not 
required under this CDRL. 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 DEC 00 

I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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CONTR\CT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: Boeing 

1. DATA ITEM NO.: B003 
2. TITLE OF DATA ITEM: Master Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Ma~ter Schedule (IMS) 
Block 4 (Cont.): 
10.3 Change Hl\ifaster Integrated Program Schedule" to read Hintegrated Ma~ter Schedule 
(IMS)." 

Block 12: Due 60 da:rs after contract awar(l 

Block 13: Submit MONTHLY. Submittals shall be delivered on the last calendar da:r of the 
month after the end of the contractor) s accounting month. 

Block 16: Transition deliver:r of this deliverable from Microsoft Project to Ollen Plan 
Profes~ional software with the totalllrogram in 0 PP and the in(li\idud elements in 0 PP and 
MPP. 

(End of B003) 

Exhibit B - Page 8 



HQ0006-01-C-0001 
ExhibitB 

CONTRA.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP Ttvf OTHER X 
D. SYSTEM/ITEM: NMD LSI 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B007 
2. TITLE OF DATA ITEM: Scientific and Teclmical Rellorts 
3. SUBTITLE: Integrated Ma~ier Schedule (IMS) Change Notices 
4. Al.JfHORITY: fDataAcquisition Document No.): Dl-lVIISC-80711/T 
5. CONTRi\CT REFERENCE: SO\V llara. 4.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: See Block 16 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: See Block 16 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
10 Pre)laration In~iructions. IMS Change Notices shall be llrellared whenever the Contractor 
llrOllO~'es to change the Program Events (PEs) or Significant Accomlllislmtents (SAs) (e.g., 
commitment dates for Integrated Flight T e~s (1FT s), Boo~i Vehicle (BV) T e~i, Integrated 
Ground T e~i (IGT s), and LSI Integration Di~iributed Simulation (LIDS). 1FT s, BV tests, 
IGTs, and LIDS should be re1lorted at the SA Level) being re1lorted as Tier 1 and Tier 2 
Schedules, resllectivel)'. 

Content. Contractor format alllllies but the IMS Change Notices shall clearly indicate the 
change being llrOllosetl and the rea~'On for the change. 

Block 8: IMS Change Notices shall be assunted to be a1l1n·oved by the Government unless 
the Contractor is notified in writing by the PCO within 30 calendar days after receillt of the 
Notice ller Sllecial Contract Requirement H-25, HChanges to the Integrated Master 
Schedule." 

Blocks 10, 12, and 13: IMS Change Notices shall be 1)1'e1lared on an HASREQ" basis and 
shall be ~ubmitted llrior to the effective date of the change. An 11V1~ re1n·int shall be 
~ubmitted on 2001 JlJNE 30 and ANNUALLY thereafter. IMS re1lrints shall include all 11V1~ 
Change Notices allllroved ~ince the IMS was la~i 1mblishetl 

G PREPARED BY: 
L APPROVED BY: 

Lt Col MUN KWON, BMDO/.JNC H. DATE: 
Mr. MIKE WALLACE, BMDO/RMC l DATE: 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 

HQ0006-01-C-0001 
ExhibitB 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: BOOS 
2. TITLE OF DATA ITEM: Sy~ienliSub~y~iem S1)ecification (SSS) 
3. SlJBTITLE: S)~stenl Stlecification-lTJlflate 
4. AUTHORITY: rDataAcquisition Document No.): DI-IPSC-81431/T 

5. CONTRA.CT REFERENCE: SO\V l)ara. 4.2.3, 4.2.4 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB:tviiSSION: ASREQ 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. RE:tviARKS: 
Block4: 
Cont:mctorformat is acce1)table. 

Block 8: Government review and a1)1)roval (or diS<ll)l)roval) and conm1ents to the Ul)dated 
l)Ol'tions of the ~])ecification ''ill be 1)rovided within 45 days after recei1)t. Submit rmal UlHlate 
within 30 days after recei1)t of Government comments. 

Block 12: SCDR-30CD. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD PRIME CONTRL\.CT 

HQ0006-01-C-0001 
ExhibitB 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B009 
2. TITLE OF DATA ITEM: T e~t and Evaluation Program Plan (TEPP) 
3. SUBTITLE: NMD Integrated T e~t and Evaluation Plan (ITEP) - U lldate 
4. AUTHORITY: rDataA.cquisition Document No.): DI-NDTI-81284/T 
5. CONTRACT REFERENCE: SO\V llara. 4.7.3 
6. REQUIRING OFFICE: BMDO/JNT 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONEIR 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 

Block4: 
3. DESCRIPTION/PURPOSE 
3.1 Change to read as follows: "The Plan ITEP outlines the plans and llerlormance 
objectives at every level of testing on systems and ~ubsy~ten~. It llrovides the llrocuring 
activity -with the te~t concellt, objectives and requirements to be sati~fied, te~t methods, 
elements, res1lonsible activities associated \\'ith the testing, measures required, te~t data 
llroces~ing requiremm.ts, and •·ecording analy~is and evaluation 1n·ocedures to be used." 
7.2 Change to read as follows: "This DID is alllllicable to ~ystem and ~ub~ystem te~ts that 
include laboratory te~ts, ~imulations, ground tests, flight te~ts, integt'ation te~ts, human factor 
te~ts, Ollerational te~ts and acce1ltance tests." 
10.1 Format. Change ((The Te~t and Evaluation Program Plan (TEPP) shall be in the 
contracto1·'s format and shall conform to the follo-wing:" to read "The Integrated Test and 
Evaluation Plan (ITEP) shall be in the contractor's format." 
10.1.1 Delete 
10.1.2 Delete 
(Continued) 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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HQ0006-0l-C-0001 
ExhibitB 

CONTR\CT DATA REQUIREMENTS LIST (Continuation Sheet) 
A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X 
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTR.A.CT/PR. NO: HQ000&-01-C-0001 F. CONTR.A.CTOR: BOEING 

1. DATA ITEM NO.: B009 
2. TITLE OF DATA ITEM: Te~t and Evaluation Program Plan (TEPP) 
3. SUBTITLE: NlVID Integrated Te~t and Evaluation Plan (ITEP)- UJ)date 

Block 4: (Cont.) 
1 0.2.2 Introduction. Change to read as follows: HThe introduction shall describe the ))Ian and 
its relationshil) to the elements of the overall1)rogram, and an oveniew of the te~t ))rognml' s 
objectives, including JU'ocess flow diagrams, milestones/significant accomJ)Iishments, test 
resoUI'ces and l)er~'Onnel, and relationshi)) to design develo1)ment, ))roduction and tactical 
de1)loyment. u 

10.2.3 Change HThe TEPP ... " to HThe ITEP ... " 
10.2.4 Change Hi.e., Joint Te~t Grou1) (JTG)" 
1 0.2.5 Tests and examinations. Change ''The TEPP" to HThe ITEP'' 
10.2.5.1 Change to read as follows: HProce~~ Flow Diagrams. The ))rocess flow ,nagrams ldU 
reflect a functional descri))tion of the te~t and evaluation ))rogram u\ing a block diagnm1 
))Ortl'ayal of the functions that mu~t be met to sati~fy the tota I te~t ))rogram." 
10.2.5.2 References. Change HThe TEPP ... " to HThe ITEP ... " 
10.2.5.3 Change to read as follows: HTestand Evaluation Objectives. Describes the 
objective of each te~t performe'~ including the traceability to requirements documents, te~t 
requirements, data requirements and evaluation criteria for each te~t." 

a. T e~t requirements 
b. Data requirements 
c. Evaluation 
'L Criteria 

1 0.2.5.4 T e~t ~UI)I)Ort requirements. 
10.2.5.4a Change to read as follows: "ln~trumentation. Indicates the data collection metho'l 
that \lill be used and the allJn·oximate nun1ber and ty1)es of 1)arameters to be recorde'L" 
10.2.5.4b .. Te~t Logi~tics," change to Hidentify loghtics requirements including maintenance 
and reJ)ail' for te~t equi1)ment and facilities, and 1)ackaging, handlin~ ~torage and 
tl'~m~])Ortation (PHS&T) for test articles, SUJ)))Ort equi1)ment and ~]lares. 

(Continued) 

Exhibit B - Page 12 



HQ0006-0l-C-0001 
ExhibitB 

CONTR\CT DATA REQUIREMENTS LIST (Continuation Sheet) 
A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X 
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTR.A.CT/PR. NO: HQ000&-01-C-0001 F. CONTR.A.CTOR: BOEING 

1. DATA ITEM NO.: B009 
2. TITLE OF DATA ITEM: T e~t and Evaluation Program Plan (TEPP) 
3. SUBTITLE: NlVID Integrated Te~t and Evaluation Plan (ITEP)- U1Hiate 

Block 4: (Cont.) 
10.2.5.4c Change "Government facilities" to "Government facilities and locations for each 
lyfle of test ... " Change to read as follows: "Government test facilities. Identify the Sllecirtc 
government to be used for each tylle of te~t." 
10.2.5.4d Change to read as follows: "Data reduction and analvsis. Describes data to be 
collected and the data reduction and analy~is techniques that will be used to interawet the 
data.~~ An overview of the llrocedw·es that the contractor will use to analyze, evaluate, and 
veri(v the test •·e~ults will ah'O be llrovided. 
1 0.2.5.5 Change to read: General T e~ts: This section shall llrovide a listing for each tylle of 
test, a descrilltion, test methodology and general change to llrocedures. 
10.2.5.6 Sllecial te~ts. Change to read as follows: "SJlecial tests. Provides a list of Sllecial 
test resources necessary to ve1·ify sati~factocy ~:r~tem or subsystem llerformance to 
Sflecirtcations." 
10.3.2 Change the nrst ~-entence to read as follows: "Consi~ts of an overview of the 
objectives of the fllan, including flrocess flow diagrams, milestones, per~'Onnelllarticillation, 
locations, schedules, and security mea~ures to be obse1·ved .. 

Block 8: Government review and a1l1n·oval (or diS<lllllroval) and conm1ents to the updated 
llortions of the ITEP will be llrovided \\'ithin 45 clays after receillt of each ~ubmittll. Submit 
f'mal UIHiate within 30 days after receillt of Government conmtents. 

Block 12: U1ulate 30 days 1n·ior to SCDR. 

(End of B009) 
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CONTRACT DATA REQUIREMENTS Ll';T 
A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 

HQ0006-01-C-0001 
ExhibitB 

E. CONTRi\CT/PR. NO: HQ000&-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEM NO.: B012 
2. TITLE OF DATA ITEM: Scientific and Teclmical RetJorts 
3. SlJBTITLE: Data .i\ccession Li~tllntel'nal Data 
4. AUTHORITY: fDataAcquisition Document No.): DI-MISC-80711/T 
5. CONTRA.CT REFERENCE: SO\V JJara. 4.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: MTHL Y 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB:tviiSSION: MTHLY 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. RE:tviARKS: 
Block 4: Provide electronic co1Jies of any wtclas~ified documents li~ted on the Prime Contract 
Data Acces~ion Lht as reque~ted by the JPO. For documentation that is not available in 
electronic format (e.g., (fi~}Jlay lJhotograJJhs) or clas~ified data, one hard COlJY shall be 
delivered to the JPO as reque~ted. 
10. PretJaration In~tructions. The Contractor shall lJrovide an acce~~ion list identi(ving 
contractor internal data that have been generated b~· the Contractor as a re~ult of the work 
effort called for by this contmct. 
10.3 Content. Include on the Data Accession List all re1Jorts, docwttents, ~tudies, and other 
data either generated or u~'ed by the contractor in the lJerlormance of this contract. For 
com1mter ~'Oftw<ue, omit ~tandard conmtercialtJroducts used by the contractor in the 
JJea·formance of this contract. CDRL docwttents shall not be included in the Data Accession 
List.. 

10.3.2 General. The Li~t shall include the identification nwttber of the document, title which 
shall JJrovide a brief descri1Jtion of the content, date of the document (and date of and any 
revisions or changes), and an indication of the Government's Right to the data u~ing the 
following codes: 

"UR" = Unlinlited Rights 
"LR" = Linlited Rights 
"GPLR" = Government PW'JJOse License Rights 

Block 12: Due 60 Days after Contract Award. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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CONTR<\CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X 
D. SYSTEM!ITEivi: NMD LSI 

HQ0006-01-C-0001 
ExhibitB 

E. CONTRi\CT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B013 
2. TITLE OF DATA ITEJVI: Engineering Change Pro1)osals 
3. SlJBTITLE: 
4. AUTHORITY: rDataAcquisition Document No.): DI-Cl.VL~-80400/T 

5. CONTRi\CT REFERENCE: SO\V 1)ara. 4.2.3 
6. REQUIRING OFFICE: BMDO/JN 

7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
11. AS OF DATE: N/A 
1 ') DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUBMISSION: 
14. DISTRIBUTION and 15. TOTAL COPIES: 
16. REMARKS: 
Block4: 

ASREQ 
See Table B-1 

7.1 Change to read as follows: This Data Item Descl'i1)tion contains the requirements for 
1)re1)aration of the Engineering Change Proi)Osalre~ulting from the work task described by 
l)aragnll)h 5.3 of "~SI/EL<\-649 National Consen~us Standard for Configuration 
Management) dated Februar)' 1) 1999. 
10.2 Change to read as follows: The Engineering Change Pro1)osal shall be in conn·actor 
format u~ing "~SI/EL<\-649 as a guide. 

Block 16: The contractor shall1)re1)are) 1)rocess and control Advanced Change Study Notice 
(ACSN) in accordance \\ith a1)1)roved internal Configuration Management 1)rocess. ACSNs 
shall be1)re1)ared and ~ubmitted on the attached form. The normal45-day CDRL contractual 
1)eriod does not a1)1)ly to this CDRL. The time 1)eriod for this CDRL \\'ill be agreed UI)On by 
the Government and Contractor for ECPs and ACSNs. 

G PREPARED BY: LT COL 1\UJN K"\VON H. DATE: 1 Dec 00 
L APPROVED BY: MR MIKE WALLACE BMDO/RMC .L DATE: 4 Dec 00 
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Advance Change/Study Notice (ACSN) 11. Date: ./ ! 

(YYYY/MMIDD) 

HQ0006-0l-C-0001 
Exhibit B 

}PO FORM 2616 

2. Procuring Activity Number: HQ0006 13. DODAAC: HQ0006 

4. ACSN TI1LE: 
5. Originator b. Address: 
a. Name: 6. ACSN Number: 

(First, Middle Initial, La sf) (Street, City, State, Zip Code) 

7. OPR 
a. Name: b. Directorate: c. Address: 

(Firs~ Middk Initial Las~ 

(Street, Ci!J, State, Zip Code) 

1. Item Affected: 

9. Need For Change: 

I Fm· Additional Snar.P U~P 

10. Description ofChange/Study: 

I For Additional SJ)aceUse Block 

11. Alternatives to Suggested Change/Study: 

I For Additional Sl)ace Use Block 
12. Budgetary Cost Estimates: 

13. Program Office: 
a. Name: b. Signature c. Date Signed 

...... .. .... 

(Fin~ Middlt!niti•~ .L.1t) (YYYY/MMIDD) 

14. Contractin_g Office: 
a. Name: b. Signature d. Date Signed 

...... .. .... 

(Fin~ Middle Initi•l, L•1t) (YYYY/MMIDD) 

15. Contractor: 
a. Name: b. Signature e. Date Signed 

...... .. .... 

(Fin~ Middle Initi•l, L•1t) (YYYYIMMIDD) 

Exhibit B - Page 16 
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DDForm 2616, Aug 96 (EG) 

9A. (Supplemental) Need For Change: 

10A. (Supplemental) Description of Change/Study: 

11A. (Supplemental) Alternatives to Suggested Change/Study: 

DDForm 2616, Aug 96 (EG) 

(Supplemental) 
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HQ0006-01-C-0001 
ExhibitB 

CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD PRIME CONTRL\.CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B014 
2. TITLE OF DATA ITEM: Sy~iem/Sub~y~iem S1)ecification (SSS) 
3. SUBTITLE: GBI System Element Level A S1)ecification- U1)(late 
4. AUTHORITY: fDataA.cquisition Document No.): DI-IPSC-81431/T 
5. CONTRA.CT REFERENCE: SO\V l)ara. 4.2.24.3.2 
6. REQUIRING OFFICE: BMDO/JNI-E) JNG 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: See Block 16 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
PreJ)aration In~il·uctions: S1)ecification shall be l)rel)ill'ed in Conn·actor format. 

Block~ 10) 12 and 13: Submit Ul)(late 30 days 1n·ior to GBI System Critical Design Review 
(GSCDR). 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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ExhibitB 

CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B015 
2. TITLE OF DATA ITEM: Sofnvare Develo1Jment Plan (SDP) 
3. SUBTITLE: NMD Software Develo1Jment Plan (SDP)- U1Hiate 
4. Al.JfHORITY: rDataAcquisition Document No.): DI-IPSC-81427/T 
5. CONTRi\CT REFERENCE: SO\V lJara. 4.2.12 
6. REQUIRING OFF1CE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: One Time 1Je1· agreement 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
Preparation In~iructions: Plan shall be 1Jre1Jared in Contractor format. 

Block 8: Government review and apJJroval ( m· diS<llJlJroval) and conmtents to the UJHiated 
JJortions of the SD P ·will be lJrovided \vi thin 45 days after recei1Jt of each ~ubmittll. Submit 
rmal UJJdate within 30 days after recei1Jt of Government conmtents. 

Blocks 10, 12 and 13: The Sofm~1re Develo1m1ent Plan (SDP) will be delivered 90 days after 
contract a'V\'<lr«L The Software Develo1Jment Plan (SDP) will be Ululated one time. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B022 
2. TITLE OF DATA ITEM: Interlace Control Docwuent (lCD) 
3. SUBTITLE: NlVID External Interface Control Documents (ICD)s)- U1)date 
4. Al.JfHORITY: fDataAcquisition Document No.): See Block 16 
5. CONTRi\CT REFERENCE: SO\V 1)ara. 4.2.3 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
DI-ClVL~-81314/DI-IPSC-81436 

Contractor format is acce1)table. 

Blocks 8) 12 and 13: The NMD External Interface Control Documents (lCD) wiD be 
~ubmitted 30 days tnior to System Critical De~ign Review (SCDR)). Government review and 
al)))rO\'lll (or diS<l))))roval) and conmtents to the U))dated ))Ortion~ of the docwuents will be by 
the NMD Interface Control \Vorldng Grou1) in accordance with Government and Prime 
Contract al)l)roved NMD Interlace Control Plan. Submit rmal U)Hiate \\'ithin 30 days after 
recei1)t of Government conmtents 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B023 
2. TITLE OF DATA ITEM: Scientific and Teclmical Re1Jorts 
3. SlJBTITLE: Nl\~ID Integration Plan- lTJlflate 
4. Al.JfHORITY: rDataAcquisition Document No.): DI-MISC-80711/T 
5. CONTRi\CT REFERENCE: SO\V IJara. 4.3.2 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION ~TATE:MENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
10.2 Change to read as follows: Document shall be in accordance ''ith Contractor format. 
Add the following: 

Contents of Plan 
Plan shall include a discus~ion of the following: 
• System Interfaces 
• Sy~tem Integration Tools 
• Role of the JNTF and ISTC in the integration and test 1n·ocess 
• Intra-element Integration 
• Element-to-element Integration 
• De1Jioyment Integration activities 

Block~ 8, 10, 12 and 13: The NMD System Integration Plan will be ~ubmitted 30 days IJrior to 
S)'Stem Critical De~ign Review, 30 days IJrior to System Assessment Review, and 30 days 
IJrior to Sy~tem Verification Review. Government review and aiJIJroval (or disaiJIJroval) and 
conm1ents to the updated IJortion of the Plan will be IJrovided within 45 days after recei1Jt of 
each ~ubmittal. Submit final UIHiate within 30 days after recei1Jt of comments. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B024 
2. TITLE OF DATA ITEM: Request for Deviation 
3. SlJBTITLE: 
4. Al.JfHORITY: fDataAcquisition Document No.): DI-ClVL~-80640B/T 

5. CONTRi\CT REFERENCE: SO\V 1)ara. 4.2.3 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ASREQ 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: ASREQ 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
7.1 Change to read as follows: This Data Item Descri1)tion (DID) contains the requirements 
for deviation to 1)roduct configumtion documentation 1)er l)alilgnll)h 5.3.4 of ANSI/ELL\-649, 
National Con~-ensus Standard for Configuration Management, dated February 1, 1999. 
7.2 Delete this 1)aragra1)h in its entirety. 
10.2 Change to read as follows: Format and Content The Requestfor Deviation shall be 
1)re1)ared in contractor format. The RFD content shall use ANSI/ELL\-649 as a guide. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTR~CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD PRIME CONTR~CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B025 
2. TITLE OF DATA ITEM: Request for \Vaivers 
3. SlJBTITLE: 
4. AUTHORITY: fDataA.cquisition Document No.): DI-ClVL~-80641B/T 

5. CONTRA.CT REFERENCE: SO\V l)ara. 4.2.3 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION ~TATEMENT REQUIRED: F 
10. FREQUENCY: ASREQ 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUBMISSION: 
14. DISTRIBUTION and 15. TOTAL COPIES: 
16. REMARKS: 
Block4: 

ASREQ 
See Table B-1 

7.1 Change to read as follows: This Data Item DescriJ)tion (DID) contains the requirements 
for variance to J)roduct configuration documentation 1)er lmragnll)h5.3.4 of ANSI/EL~-649, 
National Consensus Standard for Configuration Management, dated Febrmuy 1, 1999. 
7.2 Delete this 1)aragra1)h in its entirety. 
10.2 Change to read as follows: Format and Content The Request for \Vaiver shall be 
1)re1)ared in contractor format. The RF\V content shall m:e ANSI/EL~-649 as a guide. 

G. PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B028 
2. TITLE OF DATA ITEM: Scientific and Teclmical Re1Jorts 
3. SUBTITLE: Sy~tem Acce1Jtance and TW'nover Plan- U IJ«Iate 
4. Al.JfHORITY: rDataAcquisition Document No.): DI-MISC-80711/T 
5. CONTRi\CT REFERENCE: SO\V IJara. 4.37, 4.80, 4.8.3 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
PreJ)aration In~tructions: Plan shall be 1Jre1Jared in Contractor format. 

The document -will contlin a detail de~'CriiJtion of the Contractor's IJian for IJreiJaring the 
NMD Printe Contract Sy~tem for acce1Jtance by the Government. It will describe all 
acce1Jtance te~ting IHt'formed by the Contractor and the criteria for ~ucces~ful com1Jietion of 
the test The IJian \\'ill contain a detail listing of the acce1Jtance data IJaclmge to be IJrovided 
to the Government when the ~y~tem is delivered, i.e., DD250. 

Block 8: Govea·nment review and aiJIJroval (or disa1J1n·oval) and conmtents to the UIHiated 
IJOrtions of the IJian \\'ill be IJrovided -within 45 days after recei1Jt of each submittaL Submit 
final UIHiate \\'ithin 60 days after recei1Jt of Government comments. 

Blocks 12 & 13: Due 90DAC, -90CD SCDR, -90CD BJ/J-IAR, -90CD BJ;lJ L4.R, and-
90CD Bl!/2 L4.R 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B030 
2. TITLE OF DATA ITEM: Scientific and Teclmical Re1Jorts 
3. SUBTITLE: Sy~tem Con~'Oiidated Facilities Requirement Document (FRD)- U1Jclate 
4. AUTHORITY: rDataAcquisition Document No.): DI-MISC-80711/T 
5. CONTRACT REFERENCE: SO\V IJara. 4.3. 7, 4.8.0, 4.8.3 
6. REQUIRING OFFICE: BMDO/JND-A 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
The Con~'Oiidated Facilities Requirements Document (FRD) dermes the facility conce1Jts and 
requirements for de1Jioyment and OIJerations of the NMD System. It determines the facility 
functional requirements for the sy~tem and JJrovides traceability to the ~:ntem requirements. 
The information is to be used to SUIJIJort facilities IJianning, design and 
budgeting/JJrogranmling. 

The FRD includes li~s, de~ign requirements and descri1Jtions of an required facilities to 
~UJJIJort the ND M System and the Elements. It IJrovides the de~'CriiJtions for each facility 
required in terms of attributes or S.lJecified environn1ents, which effect IJerlormance, design 
and/or co~t. FRDs included: 

• Functional de~'CI'iiJtions 
• General facility descri1)tions 
• Current DD Form 1391 

(Continued) 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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CONTR\CT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B030 
2. TITLE OF DATA ITEM: Scientific and Technical Re1Jorts 
3. SUBTITLE: Sy~tem Con~'Oiidated Facilities Requirement Document (FRD)- U1Jclate 

Block 4: (Cont.) 
FRDs included: (Cont.) 

• Site IJians, 1ueliminary line drawings and facility ~1Jecifications 
• Utility and tran~1Jortation requirements 
• Con~u·uction contractor con~iderations and ~'Chedule requirements 
• Security con~iderations 

Contractor format is acceptable. 

Block 8: Government review and aiJIJroval (or cliS<liJIJroval) and conm1ents -will be llrovided 
within 45 days after recei1Jt of each ~ubmittll. Submit final FRD within 30 days after recei1Jt 
of Government conm1ents. 

Blocks 12 & 13: Due 90DAC, -30CD SCDR, -90CD BJ/J-IAR, -90CD Bl!Il L4.R, and-
60CD Bl!/2 L4.R 

(End of B030) 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD PRIME CONTRL\.CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B032 
2. TITLE OF DATA ITEM: Site Pre1mration Requirements and ln~iaUation Plan 
3. SUBTITLE: C::ti)Stone Site Activation Plan {CSAP)- U1Hiate 
4. AUTHORITY: fDataA.cquisition Document No.): DI-MGMT-80033ff 
5. CONTRA.CT REFERENCE: SO\V l)tUa.4.3.7, 4.8.0, 4.8.3 
6. REQUIRING OFFICE: BMDO/JND-A 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONEIR 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
Contractor format is acce1)ta ble. 

Block 8: Government review and a1)1)roval {or disap1n·oval) and conm1ents to the UIHiated 
I)Ortions of the Plan \\iiU be 1)rovided \\iithin 45 days after recei1)t of each submittal. Submit 
rmal UlHiate within 30 da)'S after recei1)t of Government comments. 

Blocks 12 & 13: Due 90DAC, -90CD SCDR, -90CD BJ/J-IAR, -90CD Bl!Il LL\.R, and-
90CD Bl!/2 LL\.R 

G. PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTR4.CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B033 
2. TITLE OF DATA ITEM: Integrated Loghtics SullllOI't Plan 
3. SUBTITLE: Integrated Loghtics SulllJOrt Plan (ILSP)- U lHlate 
4. Al.JfHORITY: fDataAcquisition Document No.): DI-ILSS-80095!I 
5. CONTRi\CT REFERENCE: SO\V llara. 4.3.7, 4.8.0, 4.8.3 
6. REQUIRING OFFICE: BMDO/JND-P 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
Contractor shall m:e DI-ILSS-80095 as a guide. 

Contractor format is accelltable. 

Block 8: Govenunent review and allllroval (or fUSallllroval) and conm1ents to the updated 
llortions of the Plan ""ill be llrovided 'Within 45 days after receipt of elch s.ubmittll. Submit 
f'mal ILSP-U1Hiate \\'ithin 30 da)'S after receqlt of Government conmtents. 

Blocks 12 & 13: Due at SCDR, and!J1. BVR30CD. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B034 
2. TITLE OF DATA ITEM: Scientific and Teclmical Re1Jorts 
3. SUBTITLE: NMD System Training Plan (STP)- U1Hiate 
4. Al.JfHORITY: rDataAcquisition Document No.): DI-MISC-80711/T 
5. CONTRi\CT REFERENCE: SO\V IJara. 4.10.6 
6. REQUIRING OFFICE: BMDO/JND-P 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: OTIME 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: ASREQ 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
The docwuent shall contain the Contractor's IJians for 1Jre1Jaring for and conducting training of 
Government IJersonnel on the Nl\'ID Sy~tem through all1Jhases of the IJrogram. It shall 
include identification of n·aining courses to be conducte«~ n·aining material to be develo1Jed for 
the courses, training equi1Jment to be IJrovide«~ and t111ining facility requirements. It shall 
identifY the roles of the Contractor and the Government in all n·aining activities as well as 
detail schedules. 

Cont111ctor format is acce1Jtable. 

Block 8: Government review and a1J1n·oval (or diS<liJJn·oval) and conmtents to the UJHiated 
JJortions of the Plan \\'ill be IJrovided \\'ithin 45 days after recei1Jt of e1ch ~ubmittd. Submit 
rmal UJHiate within 30 days after receiJJt of Government comments. 

Block 12: SCDR-30 CD. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B035 
2. TITLE OF DATA ITEM: Scientific and Teclmical Re1Jorts 
3. SUBTITLE: Safety Asses~ment Re1Jort (SAR) I Hazard Tracldng System (HTS) 
4. Al.JfHORITY: rDataAcquisition Document No.): DI-MISC-80711/T 
5. CONTRi\CT REFERENCE: SO\V IJara. 4.2.6 
6. REQUIRING OFFICE: BMDO/JND-A 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
Add 1Jaragn11Jh 10.4. Document content ''ill address IJotential hazards associated "ith 
IJhysical and IJersonnel safety, enviromtentaiiJollution or hazardous materials and wa~te, and 
1Je1·somll health, risk asses~n1ents and hazards IJrioritization, and the databases used to 
identify, tracl{, and minimize the aforementioned hazards associated with each ~ystem te~t(s). 

Block 8: Governmelt review and aiJIJroval (or disaiJIJroval) and comments will be IJrovided 
within 45 days after recei1Jt of each ~ubmittaL Submit nnal SAR/HTS within 30 days after 
recei1Jt of Government comments. 

Block~ 12 and 13: Submit 30 days JJrior to 1Jrogn1m events. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 DEC 00 

ExhibitB- Page 30 



HQ0006-01-C-0001 
ExhibitB 

CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: IDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B041 
2. TITLE OF DATA ITEM: Verification, Demon~tration and Evaluation Plan 
3. SUBTITLE: NMD System Verification Plan- U1Hiate 
4. Al.JfHORITY: rDataAcquisition Document No.): DI-MNTY-81188/T 
5. CONTRi\CT REFERENCE: SO\V 1)ara. 4.2.8 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: See Block 16 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
10.1 Delete "Demon~tration and Evaluations'\ 
10.2 Content. Delete and in~-ert the follo-wing: 
The Verification Plan shall describe, at the ~:v~tem level, how ~)'Stem requirements will be 
verified through te~ting, simulation and analysis. It shall include tOl).level schedules, 
descri1)tions of te~t facilities and equi1m1ent, and overall1)lanning a1)1)roach. 

Blocks 10, 12 & 13: Submit UlHiated l)lan 30 days 1)rior to Sy~tem Critical De~ign Review, 30 
days 1n·ior to Sy~tem As~-es~ment Review, and 30 days 1)rior to Sy~tem Verification Review. 

G PREPAREDBY: LtColMUNKWON,BMDO/.JNC H. DATE: lDECOO 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTR4.CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B048 
2. TITLE OF DATA ITEM: Sy~tem/Sub~y~tem S1)ecification (SSS) 
3. SUBTITLE: BMC3 Element Level A S1)edfication- U1Hiate 
4. Al.JfHORITY: rDataAcquisition Document No.): DI-IPSC-81431/T 
5. CONTRi\CT REFERENCE: SO\V l)ara., 4.6.2 
6. REQUIRING OFFICE: BMDO/JNB-N 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: ASREQ 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
Contractor format is acce1)table. 

Block 12: SCDR-30 CD. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B052 
2. TITLE OF DATA ITEM: Sy~tem/Sub~y~tem S1)ecification (SSS) 
3. SlJBTITLE: XBR Elentent Le,?el i\. SJlecificatlon- lTJlflate 
4. Al.JfHORITY: fDataAcquisition Document No.): DI-IPSC-81431 
5. CONTRACT REFERENCE: SO\V l)ara. 4.5.2 
6. REQUIRING OFFICE: BMDO/JNX 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBiviiSSION: ASREQ 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. RErviARKS: 
Block 4: Contractor fo1·mat is acce1)table. 

Block 12: SCDR -30 CD. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: B056 
2. TITLE OF DATA ITEM: Sy~tem/Sub~y~tem S1)ecification (SSS) 
3. SUBTITLE: UE\VR Element Level A S1)ecification- U l)date 
4. Al.JfHORITY: rDataAcquisition Document No.): DI-IPSC-81431/T 
5. CONTRi\CT REFERENCE: SO\V l)ara. 4.4.2 
6. REQUIRING OFFICE: BMDO/JNU 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBiviiSSION: ASREQ 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. RErviARKS: 
Block 4: Contractor fo1·mat is acce1)table. 

Block 12: SCDR -30 CD. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
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A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X -
D. SYSTEM/ITEM: NlVID Prime Contract 

HQ0006-01-C-0001 
ExhibitB 

E. CONTRi\CT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: Boeing 

1. DATA ITEM NO.: B063 
2. TITLE OF DATA ITEM: Scientific and Teclmical Re1Jorts 
3. SUBTITLE: In1mts to NMD Cost Analysis Requirements Descri1Jtion (CARD) 
4. AlJfHORITY: fDataAcquisition Dowment No.): DI-l\HSC-80711/T 
5. CONTRACT REFERENCE: SO\V 4.2.9 
6. REQUIRING OFFICE: BMDO/JNE 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: SeeBiock16 
11. AS OF DATE: ASREQ 
12. DATE OF FIRST SUBMISSION: 2001 Feb 15 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block4: 
10 PreJJaration In~'tructions. 
10.3 Content. Develoll and coordinate in1mts to the ammal NMD Co~t Analysis 
Requirements Descri1Jtion (CARD). In1mt shall address the base NMD architecture and 
variants thereto con~htent '"ith NMD evolvabilit:r strategy, and shall be llrovided in formats 
JJrovided by the Government in the below-mentioned notification In1mt shall address the 
entire llrogram life cycle of the described architectures and Olllabilities, to include: 1) 
Engineering and Manufacturing Develo1Jment (EIVID); 2) Production, Fielding, and 
DeiJIO)'ment (PFD); 3) 20 years of 01Jerations and Su~tainment (O&S); and, 4) 
Demilitarization. The contractor shall not ~ubmit Section 11 (Track to Prior CARD) m· 
Section 12 (Contractor Co~t Data Re1Jorting Plan) as a llart of this CDRL. 
Block 8: Government review and all)lroval (or diSilllllroval) and conm1ents will be 1n·ovided 
within 30 days after receillt. Submit revised In1mt to NMD CARD ''ithin 30 days after 
receillt of Governmen: comments. 
Blocks 10 and 13: Annual Ululates shall be llrovided UllOn ninety (90) da~'s written notice from 
the Contracting Officer. The Government reserves the right to call for ''Out-of-Cycle'' 
CARD In1mt U IHiates in the event of major budget or 1n·ogram changes. Such "Out-of-Cycle" 
~ubmissions abo shall be llrovided UllOn ninety (90) days '"ritten notice from the Conn·acting 
Officer and shall take the lllace of an annual Ululate. 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC .L DATE: 4 DEC 00 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD PRIME CONTRL\.CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B064 
2. TITLE OF DATA ITEM: Scientific and Technical Re1Jorts 
3. SUBTITLE: Com1mter Re~'Omces Integrated De1Jlo~·ment and Sustainment Document 

(CRID&SD) 
4. AUTHORITY: fDataAcquisition Document No.): DI-MISC-80711/T 
5. CONTRA.CT REFERENCE: SO\V lJam., 4.8.3 
6. REQUIRING OFFICE: BMDO/JNI-E, JND-A, JND-S 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION ~TATEMENT REQUIRED: F 
10. FREQUENCY: ONEIR 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block 4: Contractor Format is acce1Jtable. This document \\'iU describe the contracto1·' s 
alJlJroach to delJloyment and su~tainment of critical com1mter re~'Omces. Content to be lin1ited 
to contractually obligated task.~ and re~1Jon~bilities related to the following subject areas of 
com1mter resources delJioyment and ~u~taim1ent. 

a. Identification of alJlJlicable com1mter resomces related to or contained within the NMD 
system 

b. De1Jioyment of alJlJlicable com1mter re~'Omces 
c. Su~tainment (maintenance and loghtics) of aiJlJlicable com1mter re~'Ources 
fl Configuration and external intedace management 
e. De~ign in11Jacts related to D&S activities 

Block 8: Government review and alJlJroval (or diS<llJIJroval) and conm1ents will be lJrovided 
within 45 days after recei1Jt of each ~ubmittal. Submit rmal CRID&SD within 30 da~·s after 
recei1Jt of Government comments. 

Block 12&13: Due 120 DAC, SCDR and IB HY!i 

G. PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD PRIME CONTRL\.CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1 DATA ITEM NO.: B065 
2. TITLE OF DATA ITEM: Co~t Data Swtm1ary Rellort (DD Form 1921 & 1921-1) 
3. SUBTITLE: National Missile Defense Contractor Cost Data Rellort- DD 1921 & 1921-

1 NMD CCDR 
4. AUTHORITY: fDataAcquisition Document No.): DI-FNCL-81565 
5. CONTRA.CT REFERENCE: SO\V llara. 4.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: Annually 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 

Submit in Electronic Data Interchange (ED I) format conforming to Accredited Standards 
Conmlittee (ASC x12EDI 196 Transaction Set). 

Rellorts shall include aU contract co~t (llrime and ~ubcontractor) in accordance -with the 
attached Co~t Breakdo-wn Structure (CBS), modified CCDR-DD 1921 and CCDR-DD 1921-1. 
The Contractor -will rellOI't to level 3 onl~' even though lower levels are indicated on the 
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide a se1larate malllling from the 
Contract \Vork Breakdo\'\n Structure (C\VBS) to the Governn1ent ro~t Breakdown Structure, 
if (fifferent. Insert the C\VBS in Block C (Element Code) of D D Form 1921. Provide co~ts 
incurred to date and at comllletion in the "Total" blocks only (Block~ F and J). Comlllete 
Block G (Number of Units). P1·ior to the initial ~ubmission, Government re1n·esentatives from, 
or arranged by, the Requiring Office \\'ill meet with the Contractor to identif~' and Sllecific 
C\VBS breakouts that do not require re1lorting. 

Blocks 12 & 13: 3-15-01, Annually. 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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HQ0006-01-C-0001 
ExhibitB 

CONTRL\CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TOP TM OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 
E. CONTRi\CT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1 DATA ITEM NO.: B066 
2. TITLE OF DATA ITEM: Scientific and Technical Re1)orts 
3. SUBTITLE: Modeling and Simulation Plan (MSP) 
4. AUTHORITY: rDataA.cquisition Document No.): DI-1VIISC-80711JT 
5. CONTRACT REFERENCE: SO\V 1)am 4.2.4 
6. REQUIRING OFFICE: BMDO/JNE 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBlJTION STATEJVIENT REQUIRED: F 
10. FREQUENCY: See Block 16 
11. ASOFDATE: ASREQ 
11 DATE OF FIRST SUBMISSION: 20011VLL\R 15 
13. DATE OF SUBSEQUENT SUBiviiSSION: 

14. DISTRIBUTION and 15. TOTAL COPIES: 
16. REMARKS: 
Block 4: 

See Block 16 
See Table B-1 

The MSP shall be an update to Accessible Data Product (ADP) 184 (Boeing Document D744-
1 0803) submitted under contract HQ0006-98-C-0006 
10 Preparation Instructions. 
10.3 Content. The MSP shall contain information formatted per the follo,ving outline or other 
outline that may be agreed upon in advance of submission by BMDO/.JNE: 

1.0 INTRODUCTION 
2.0 SYSTEM ENGINEERING 
3.0 SYSTEM SIMULATIONS 

3.1 System Level Digital Simulations 
3.2 System-Level Ground Test 
3.3 System Level Flight Test 
3.4 Deployed 

4.0 ELEMENT SIMULATIONS 
4.1 BMC3 

(Continued) 

G PREPARED BY: 
L APPROVED BY: 

4.1.1 Digital Simulations 
4.1.2 Ground Test 
4.1.3 Flight Test 
4.1.4 Deployed 

Lt Col MUN KWON, BlVJDO/.JNC H. DATE: 
lVh·. MIKE WALLACE, BMDO/RMC l DATE: 

ExhibitB- Page 44 
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HQ0006-0l-C-0001 
Exhibit B 

CONTR\CT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X 
D. SYSTEl\1I!ITEJVI: NMD LSI 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: B066 
2. TITLE OF DATA ITEM: Scientific and Technical Re1Jorts 
3. SUBTITLE: Modeling and Simulation Plan (MSP) 

16 Remarks (Cont.) 
10.3 (Continued) 

4.2 Grounci-Based Interce1Jtor 
4.2.1 Digital Simulations 
4.2.2 Ground Te~t 
4.2.3 Flight Test 
4.2.4 DeiJIO)'ed 

4.3 Senso1·s 
4.3.1 Digital Simulation 
4.3.2 Ground Te~t 
4.3.3 Flight Test 
4.3.4 De1Jioyed 

5.0 PROCESSES 
6.0 SUMlVLL\.RY 
7.0 REFERENCES 
8.0 ACRONYM LIST 
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HQ0006-01-C-0001 
Exhibit B 

CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1 DATA ITEM NO.: B067 
2. TITLE OF DATA ITEM: Scientific and Teclmical Re1Jorts 
3. SUBTITLE: NMD Technical Performance Mea~ures (TPMs) 
4. Al.JfHORITY: rDataAcquisition Document No.): DI-MISC-80711/T 
5. CONTRi\CT REFERENCE: SO\V IJara 4.2.2) 4.2.8) 4.7.6 
6. REQUIRING OFFICE: BMDO/JNE 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: See Block 16 
1 1. AS OF DATE: ASREQ 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table B-1 
16. REMARKS: 
Block 4: 
10 Preparation Instructions. 
10.3 Content Provide quarterly updates to a subset (agreed upon by the NMD .JPO 
[BMDO/.JNI] and the contractor) of the existing TPMs for use in tracking NMD performance. 
Cont1·actor format applies but System TPMs shall, as a minimum, cont.ain the follolving: 

Definition of the TPM 
Relationship to Specifications, Verification and Assessment Logic Networks 
Expected values at end of assessment periods and completion of major events 
Variation between the expected and measured performance 
Variation in performance ffi a function of time 
Conditions, scenarios, and configurations associated with each expected and measured 
performance. 
lVlitigation Plan for TPMs sho,ving shortfalls in performance 

Blocks 10, 12, 13: Submit the initial TPM report by 2001 Feb 15. Individual TPlVIs \Viii be 
updated on a schedule agreed to between the Government and the Contractor. However, 
System TPMs \Viii be updated quarterly. Initial submittal \Viii include a recommended update 
schedule for other TPMs. The initial report shall include a brief narrative \Vith the 
recommended schedule 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 
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HQ0006-01-C-0001 
Exhibit B 

CONTRA.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0102 R EXHIBIT: B 
C. CATEGORY: TDP TM OTHER___K_ 
D: SYSTEl\1I!ITEJVI: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: Boeing 

1. DATA ITEM NO.: B068 
2. TITLE OF DATA ITEM: Tran~ition Plm 
3. SUBTITLE: NlVID Commwlication Network (NCN) Tran~ition Plan 
4. AUTHORITY: fDataA.cquisition Document No.): DI-MGMT-80790/T 
5. CONTRA.CT REFERENCE: SO\V 4.6.5 
6. REQUIRING OFFICE: BMDO/JNB 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION ~TATEMENT REQUIRED: F 
10. FREQUENCY: One time ~ubmittal. 
11. AS OF DATE: ASREQ 
12. DATE OF FIRST SUBMISSION: 180 days after CLIN is exercised. 
13. DATE OF SUBSEQUENT SUBMISSION: None 
14. DISTRIBUTION and 15. TOTAL COPIES: TINS only 
16. REMARKS: 
Block 4: Data Item DescriJ)tion DI-MGlVIT-80790 is tailored as follows: 
7.2 Delete 
10.2.1 Change "J)roduction related activities" to read "deveiOJ)ment related activities." 
Delete: "te~t and low rate J)roduction." 
10.2.2 Delete 
10.2.3 Delete aD after "Transition Plan'' 
10.2.4 Change to •·ead: The ))Jan should reflect an integrated corJ)Orate ~trategy covering, as a 
minimwn the activities required and l)lanned during the NCN develoJ)ment to meet the 
requirements contained in Attachment 1 to this form. 
Add: 10.2.5 The ))Jan shall identify: task.~ necessary to assure the NCN design can be 
~moothly transitioned to DISN, J)roblems or is~ues requiring resolution, reconm1endations for 
resolution of such is~ues, activity interdeJ)endencies, activity owners, schedules, and 
generalized co~t inlJ)acts, as necessary. 
10.3 Format 
Delete all subJmragl<lJ)hs. Conn·actor format acce1)table. 

G. PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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HQ0006-0l-C-0001 
ExhibitC 

CONTR~CT DATA REQUIREMENTS LIST (CDRL) 

FOR THE 

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTR~CT 

NMD CDRLs FOR INITIAL CAPABILITY PRODUCTION CLIN 0201 

The ft)llO\'Ving Exhibit C CDRL Sequence Numbers have been deletecl 

C004 through COll,, C014 tluough C023, and C026 through C064. 

15 December 2000 
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Block 14, Distlibution* 
CDRLSEQNo. COOl C002 C003 C012 

Short Title CFSR CPR NMD DAL 
IMS 

ACO 1 1 1 
BrviDO/CTN 1 1 1 1 
BMIX)!JNC 4 4 4 4 
BMIX)!JND 4 4 4 4 
BMIX)!JNG 1 1 1 1 
BMIX)!JNU 1 1 1 1 
BMIX)!JNX 1 1 1 1 
BrviDO/RME 1 1 1 1 
BiviiX)/RMC 
HQSPACECOM/J5B 1 1 1 1 
E.<;C/NDCP (PAFB) 1 1 1 1 
Navy Code 865 1 1 1 1 
SAF/AQSI 1 1 1 1 
TIC 1 
Block 15,Total 18 18 18 18 
Block 6, Requiting JNC JNC JNC JNC 
Office 

C013 C024 
ECP RFD 

1 
1 1 
4 4 
4 4 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 

20 19 
JN JNI-E 

HQ0006-0l-C-0001 
ExhibitC 

C025 C065 
RFW CCDR 

1 
1 1 
4 4 
4 4 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 
19 19 

JNI-E JNC 

C068 
NCN 

T nm Pl<m 
1 
1 
4 
4 
4 
1 
1 
1 
1 
1 
1 
1 
1 
1 

20 
JNB 

* These are the itltenclecl recipients of CDRL items. Electronic sribmission per CDRL instruction paragraph 11 c 
""ill satisfY B:tviDO unClassified distlibution requirements. 

Table C-1, CDRL Dbtl'ibution Matrix 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRi\CT LINE ITEr-d NO: 0202 R EXHIBIT: C 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitC 

E CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEl\!I NO.: COOl 
2. TITLE OF DATA ITEM: Contract Fmuls Status Retlort (CFSR) 
3. SlJBTITLE: 
4. AUfHORITY: (Data Acquisition Document No.): DI-MGMT-81468 
5. CONTRACT REFERENCE: SO\V amra. 8.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: QRTLY 
11. ASOFDATE: NA 
12. DATE OF FIR[)! SUB:tviiSSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table C-1 
16. REiviARKS: 
Content: Submit thi~ retlOI't for CLIN 0201. 

Blocks 12 and 13: Initial and ~ubsequent CFSR ~ubmis~ions shall be delivered 45 calendar 
days after the end of the contractor>s accounting quarter. 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEivi NO: 0202 R EXHIBIT: C 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\!lilTE:tvi: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitC 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTIV\CTOR: BOEING 

1. DATA ITElVI NO.: C002 
2. TITLE OF DATA ITEivi: Co~t Performance Re1JOrt (CPR) 
3. SlJBTITLE: 
4. AUfHORITY: fDataAcquisition Document No.): DI-MGMT-81466/T 
5. CONTRACT REFERENCE: SO\V 1)a:ra. 8.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STA TElVIENT REQUIRED: F 
10. FREQUENCY: MTHLY 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBlVIISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table C-1 
16. REMARKS: 
Block4: 
Change all references to "Co~t/Schedule Control S)·~tems Criteria (C/SCSC)" to read 
"Earned Value Management Systems (EV1VIS) Criteria" 
DI-MGMT-81466, Paragra1)h 7.6, tailor re1)01ting as follows: 
7.6.1 Hard COl)ies sk1ll be ~ubmitted until electronic connectivity to the Contractor's ~ystem is 
e~tablishe(L The Contractor shall abo make hardcOl)Y distribution to any addressee (Table 
C-1) who does not have electronic connecti\i~· -with the Contractor's S)'~tem. For hard COl)Y 
re1)orting, re1)ort to C\VBS level3, unless the Conn·acting Officer calls for lower level 
re1)orting for a 1)articular tn·oblem or 1)eriod on an as-needed ba~is. Once electronic 
connectivity is e~tablishe(~ addres~-es authorized by the Contracting Officer on behalf of the 
NMD JPO shall have (lirect access to the CPR on a Contractor Integrated Technical 
Information Services (CIT IS) basis. Simt)ly ~tate(~ CIT IS access means that the CPR 
addresses shall be able to directl~· access com1)lete co~t 1)erformance information 
electronically at the lowest C\VBS level accumulated by the Conn·actor. However, the lo"est 
level must be established so as to give Governn1ent managers visibility for major comf)Onents 
of NMD Elements (e.g., Kill Vehicle of GBI; receiver/exciter for G1·oun(l-Based sensor(s); 
BMC2 software for BMC3). Electronic access shall include CPR format information for the 
1)rin1e conn·actor as well as ~ubcontractors and shall abo 
(Continued) 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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HQ0006-0l-C-0001 
ExhibitC 

CONTR~CT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NlVID Prime Contract 
E. CONTRi\CT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: Boeing 

1. DATA ITEM NO.: C002 
2. TITLE OF DATA ITEtvi: Co~t Performance ReJ)Ort (CPR) 
3. SlJBTITLE: 

Block 4 (Cont.): 
include access to any trends, indices (SPI and CPI) and anal~'~'es JH'eJ)ared by the Contractor. 
7.6.2 ReJ)Ort u~ing Formats 1 through 5. 
10. PREPAR~TION INSTRUCTIONS 
Content: Submit this reJlort for the CLIN under OJ)tion to Produce NMD System. 
10.2.2.4 Performance Data shall be measured a~lin~t the UJHiate baseline established \\'ithin 6 
months of awarcL 
10.2.2.4.4 There will be no undistributed budget at C\VBS Ievell or 2. 
10.2.2.6.8 The amount in colunm 14g at C\VBS Ievell \\'ill equal the combined amount in 
block 5b> Negotiated Co~ and 5c> E~tintated Co~ Authorized U nJ)riced \Vorl{. The amount in 
colunm 14g for C\VBS elements at level2 will corre~J)Ond to the cunent value of the contract 
~ub-line item number (SubCLIN) that includes the element. 
10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the ~J)ecified periods (colunms 10-13) beyond 
the initial6 months, enter in quarterly increments. For Colunm 14 enter the balance of the 
Contract. 
10.2.5.1 (Format 4): ReJ)Ort ~taffing in hours and J)erson months. 
10.2.6.3.2 (Format 5): In lieu of de~ignated variance analysis thresholds, the Contractor shall 
J)erform and ~ubmit variance and J)roblem analyses for the 10 mo~t ~ignificant J)roblems it 
identifies. Each ~uch J)roblem shall trigger variance anal~'~is as aJ)J)rOJ)riate of the current 
month and cunmlative data for the C\VBS entry(ies) and level where the J)roblem is occurring> 
as well as J)roblem analyses and "get well" information and variance at comJ)letion. 
10.2.6.2 (Format 5): Also include a reconciliation \\'ith dollar totals in the Contract Funds 
Status Re1)ort (CFSR) for those months in which the CFSR is submittecl. 
Blocks 12 and 13: Initial and ~ubsequent CPR ~ubmissions shall be delivered on the last 
calendar day of the month after the end of the contractor> s accounting month. 
(End of C002) 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRi\CT LINE ITEM NO: 0202 B. EXHIBIT: C 
C. CATEGORY: TDP Tivi OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitC 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: C003 
2. TITLE OF DATA ITEM: Master Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Ma~ter Schedule (IMS) 
4. AUfHORITY: fDataAcquisition Document No,j: DI-IVIISC-81183AJT 
5. CONTRACT REFERENCE: SO\V 1)ara 8.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STA TE:rviENT REQUIRED: F 
10. FREQUENCY: MTHL Y 
11. AS OF DATE: ASREQ 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table C-1 
16. REMARKS: 
Block4: 
AJ)))licabilltr: The content of this CDRL is CLIN 0201. 
Content is modified as follows: 
1 0.2.3 Intermediate Schedules. Intermediate level ~'Chedules shall be accom1)1ished down to 
\VBS level 4. 
10.2.4 Detailed Schedules. Detailed schedules shall be accom1)1ished do\vn to the task level 
including Program Events (PE), Significant Accom1)lishments (SA), Accom1)1ishment Criteria 
(AC) and tasks. 
1 0.2.6 Integpted Pmgram Network. 
1 0.2.6 g. Critical Path The critical1)ath shall be calculated by com1mter-ba~oed software 
which-by the time of the exercise of the Ol)tion for 01)tion to Produce NMD Sy~tenr-shall 
have evolved from an "intuitive-~· or "heuri~tic-ba ~oed critical1)ath '' to an analytically-based 
ca·iticall)ath. 
(Continued) 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 Dec 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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HQ0006-0l-C-0001 
ExhibitC 

CONTRL\.CT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0202 R ETI-IIBIT: C 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: Boeing 

1. DATAITEMNO.: C003 
2. TITLE OF DATA ITEM: Master Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Ma~terSchedule (IMS) 

Block 4 (Cont.): 

1 0.2.6 g. Critical Path (Cont.) 
The analyticall~'-based criticalllath shall be accom1lanied by Tier 1 and Tier 2 PowerPoint 
~'Chedules. The Tier 1 and Tier 2 schedules -will include a se1larate table identifYing all the 
activities I events shown on these schedules and will include) at a minimun1) the Prime 
Contract IMS reference nuntber (PE) SA) AC\ or tasl~ as allllrOllriate)) name) and baseline 
date. Tier 1 and Tier 2 schedules and the backUll tables will be used in conjunction \\'ith the 
monthly Co~t Performance Rellort (CPR) CDRL C002) ~ubmissions to monitor) assess, and 
cli~]llay llrogram progress. 

10.3 Change "Master Integrated Pt·ogram Schedule" to read "Integrated Ma~ter Schedule 
{IMS)." 

Block 12: Due 60 days after contract awarcl 

Block 13: Submit MONTHLY. Submittals shall be delivered on the last calendar day of the 
month after the end of the contractor) s accounting month. 
(End of C003) 
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CONTRL\.CT DATA REQUIREMENTS LIST 
A. CONTRi\CT LINE ITEr-d NO: 0202 R EXHIBIT: C 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD PRIME CONTRL\.CT 

HQ0006-01-C-0001 
ExhibitC 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEl\!I NO.: C012 
2. TITLE OF DATA ITEM: Scientific anfl Teclmical Re1Jorts 
3. SlJBTITLE: D::tta i\.ccession List/Internal Data 
4. AUfHORITY: rDataAcquisition Document No.): DI-lVIISC-80711/T 
5. CONTRACT REFERENCE: SO\V 1mra. 8.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: MTHLY 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBlVIISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: MTHLY 
14. DISTRIBl.JfiON and 15. TOTAL COPIES: See Table C-1 
16. REiviARKS: 
Block 4: Provide eloctronic co1lies of any wtclas~ified docwttents listed on the Pl'ime Contract 
Data Acces~ion Lht as reque~ted by the JPO. For documentation that is not available in 
electronic format (e.g., disiJiay llhotograiJhs) or classified data, one hard COllY shall be 
delivered to the JPO as reque~ted. 
10. PreJJaration In~tructions. The Contracto1· shall llrovide an accession lht identifYing 
contractor internal data that have been generated by the Contractor as a re~ult of the work 
effort called for by this contract. 
10.3 Content. Inclmle on the Data Accession List all re1Jorts, documents, ~tudies, and other 
datl either generated or u~oed by the contractor in the llerformance of this contract. For 
com1mter software, omit ~tandard conmterdalllroducts used by the contractor in the 
llerformance of this contract. CDRL documents shall not be included in the Data Acces~ion 
List.. 

1 0.3.2 General. The Li~t shall include the identification nwttber of the docwttent, title which 
shall )Jrovide a brief descri)Jtion of the content, date of the document (and date of and any 
revisions or changes), and an indication of the Government's Right to the data using the 
following codes: 

"UR" = Unlinlited Rights 
"LR~~ = Linlited Rights 
"GPLR" = Government Pur)Jose License Rights 

Block 12: Due 60 Days after Contract Award. 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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HQ0006-01-C-0001 
ExhibitC 

CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRi\CT LINE ITEr-d NO: 0 202 B. EXHIBIT: c 
C. CATEGORY: TDP TM OTHER X 
D. SYSTEM/lTEivi: NMD LSI 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEl\!I NO.: C013 
2. TITLE OF DATA ITEM: Engineering Change Pro1>osals 
3. SlJBTITLE: 
4. AUfHORITY: rDataAcquisition Document No.): DI-ClVL~-80400/T 

5. CONTRACT REFERENCE: SO\V 1mra. 8.2.3 
6. REQUIRING OFFICE: BMDO/JN 

7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STA TElVIENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBl\!IISSION: ASREQ 
13. DATE OF SUBSEQUENT SUB.MISSION: ASREQ 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table C-1 
16. REMARKS: 
Block4: 
7.1 Change to read as follows: This Data Item DescJ'il>tion contains the requirements for 
1>re1>aration of the Engineering Change Pro1>osalre~ulting from the work task described by 
l>aragr<ll>h 5.3 of .~SI/ELL\.-649 National Consen~us Standard for Configuration 
Management, dated February 1, 1999. 
10.2 Change to read as follows: The Engineering Change Pro1>osal shall be in contractor 
format u~ing .~SI/ELL\.-649 as a guide. 

Block 16: The contractor shall1>re1>are, 1>rocess and control Advanced Change Study Notice 
(ACSN) in accordance \-\'ith a1>proved internal Configuration Management 1>rocess. ACSNs 
shall be 1>re1>ared and ~ubmitted on the attached form. The normal45-da;r CDRL contractual 
1>eriod does not a1>1>ly to this CDRL. The time 1>eriod for this CDRL will be agreed upon by 
the Government and Contracto1· for ECPs and ACSN s. 

G PREPARED BY: LT COL 1\UJN K"\VON H DATE: 1 Dec 00 
L APPROVED BY: MRMIKE WALLACE BMDO/RMC J. DATE: 4 Dec 00 
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Advance Change/Study Notice (ACSN) 11. Date: / / 

(YYYY/MM/00) 

HQ0006-0l-C-0001 
ExhibitC 

}PO FOR.M 2616 

2. Procuring Activity Number: HQ0006 13. DODAAC: HQ0006 

4. ACSN TI1LE: 
5. Originator b. Address: 
a. Name: 6. ACSN Number: 

(First, Middle Initial, Last) (Street, City, State, Zip Code) 

7. OPR 
a. Name: b. Directorate: c. Address: 

(Firs~ Middk Initial Las~ 

(Street, Ci!J, State, Zip Code) 

1. Item Affected: 

9. Need For Change: 

I For Additional SJ)ace Use 

10. Description of Change /Study: 

I For Additional SJ)ace Use Block 

11. Alternatives to Suggested Change/Study: 

I For Additional SJ)ace Use Block 

12. Budgetary Cost Estimates: 

13. Program Office: 
a. Name: b. Signature c. Date Signed 

...... .. .... 

(Fint, Middle Initi•~ L•tt) (YYYY/MM/00) 

14. Contractin_g Office: 
a. Name: b. Signature d. Date Signed 

...... .. .... 

(Fint, Middle Initi•l, L.ut) (YYYY/MM/00) 

15. Contractor: 
a. Name: b. Signature e. Date Signed 

...... .. .... 

(Fint, Middle Initi•~ L•tt) (YYYY/MM/00) 

Exhilit C - Page 1 0 



DDForm 2616, Aug 96 (EG) 

9A. (Supplemental) Need For Change: 

10A (Supplemental) Description of Change/Study: 

11A (Supplemental) Alternatives to Suggested Change/Study: 

DDForm 2616, Aug 96 (EG) 

(Supplemental) 

Exhilit c -Page 11 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0202 R EXHIBIT: C 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitC 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEM NO.: C024 
2. TITLE OF DATA ITEM: Request for Deviation 
3. SlJBTITLE: 
4. AUfHORITY: rDataAcquisition Document No.): DI-ClVL~-80640B/T 

5. CONTRACT REFERENCE: SO\V J)ara. 8.2.0 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: ASREQ 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUB:MISSION: ASREQ 
14. DISTRIBl.JfiON and 15. TOTAL COPIES: See Table C-1 
16. REMARKS: 
Block4: 
7.1 Change to read as follows: This Data Item Descri1)tion (DID) contains the requirements 
for deviation to 1)roduct configuration docmuentation 1)er l)~uagraJ)h 5.3.4 of ANSI/ELL\.-649) 
National Consensus Standard for Configuration Management) dated Febrmn')' 1) 1999. 
7.2 Delete this l)~mlgraJ)h in its entirety. 
10.2 Change to read as follows: Format and Content The Reque~ for Deviation shall be 
1)re1)ared in contractor format The RFD content shall use ANSI/EIA-649 as a guide. 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC l DATE: 4 Dec 00 

Exhilit C - Page 12 



CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRi\CT LINE ITEM NO: 0202 B. EXHIBIT: C 
C. CATEGORY: TDP Tivi OTHER X --
D. SYSTEM/lTEl\t NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitC 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: C025 
2. TITLE OF DATA ITEM: Requestfor\Vaivers 
3. SlJBTITLE: 
4. AUfHORITY: fDataAcquisition Document No.): DI-ClVL4.N-80641B/T 
5. CONTRACT REFERENCE: SO\V llara. 8.2.0 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: ASREQ 

11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUBMISSION: 
14. DISTRIBUfiON and 15. TOTAL COPIES: 
16. REMARKS: 
Block4: 

ASREQ 
See Table C-1 

7.1 Change to read as follows: This DID contains the requirements for variance to 1n·oduct 
configuration documentation ller llaragraph 5.3.4 of "4.NSI/EL4.-649, National Consensus 
Standard for Configuration Management, dated February 1, 1999. 
7.2 Delete this llaragrallh in its entirety. 
10.2 Change to read as follows: Format and Content The Reque~tfor \Vaiver shall be 
llrellared in contractor format. The RF\V content shall use "4.NSIIEL4.-649 as a guide. 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 Dec 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 

Exhilit C - Page 13 



CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0202 R EXHIBIT: C 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD PRIME CONTRL\.CT 

HQ0006-01-C-0001 
ExhibitC 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1 DATAITEMNO.: C065 
2. TITLE OF DATA ITEM: Co~t Data Sunmtary RellOI't (DD Form 1921 & 1921-1) 
3. SUBTITLE: National :Missile Defense Contractor Cost Data RellOI't- DD 1921 & 1921-

1NMDCCDR 
4. AUfHORITY: tDataAcquisition Document No.): DI-FNCL-81565 
5. CONTRACT REFERENCE: SO\V llara. 8.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: Annually 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBiviiSSION: See Block 16 
13. DATE OF SUBSEQUENT SUB:MISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table C-1 
16. REMARKS: 

Submit in Electronic Data Interchange (EDI) format conforming to Accredited Standards 
Conm1ittee (ASC x12EDI 196 Transaction Set). 

RellOI'ts shall include an contract co~t (lll'inte and ~ubcontractor) in accordance \\ith the 
attached Co~t Breakdown Structure (CBS), modified CCDR-DD 1921 and CCDR-DD 1921-1. 
The Conn·actor \\'ill l'ellOI't to level 3 only even though lower levels are indicated on the 
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide a ~'ellarate mallllingfrom the 
Contract \Vork Breakdo\\'n Structul'e (C\VBS) to the Government co~t Breakdo\\'n Structm·~ 
if different. Insert the C\VBS in Block C (Element Code) ofDD Form 1921. Provide costs 
inclll'red to date and at comllletion in the HTotar~ blocks only (Biod{s F and J). Comlllete 
Block G (Number of Units). Prior to the initial ~ubmission, Government l'elll'esentatives from, 
or ananged by, the Requiring Office will meet l\ith the Contractor to identify and ~Jlecific 
C\VBS breakouts that do not require l'ellOI'ting. 

Blocks 12 & 13: 3-15-01, Annually 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 DEC 00 

L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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• 1 UFWR MA 'JAOEME\IT 
~.2. UEWR ANALYSIS P."lO INff.GAATIOI\ (A~IJ 

4: . .3. PAVE PAWS UPGRADES 

·1.3.1 Fave .=~aws: A\liorics 

Units 
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National Missile Defense Svstem 

$.3.2.2 AE.l</TTG 

5.3.2.3 BSG 
5.3.2.4 Signal Data P·ooessor eQuipment (SOP E.) 
5.3.2.5 Artenna Mou11t 

5.3.2.6 Q.splay & Control Eqt.ipmena 
$327 011\Qt 

5.4 XBR TE.ST & £VALUAtiON (T~E} 

5.5 XBR DEPLOYMENT & SUSTI\INMENT :oaS) 
~.6 GBR·P 
5.6.: scnware Upgraoes 

5.6.2 H:ud\llarc Upgrades 

5.G.3 GBR·P Ope•ations & Maintenance 

5.15 XllFC IIIRIUB!Foo 

~.0 BATI\.E MGMT, CONMAND, CONTROL & COMM (BMC3) 

6.1. BMCa MANPGEMENT 

6.2. BMG~ SUBCONTRAC"T MGMT & lt;TEGR-'ITION 

6.3. BMC2 DEVElOPMENT 
~.3." BMC2 H:udwara 
6.3.2 BMCl Software 
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63~-~ o ..... loped Software 
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6.3.2.2.2 Ellock1 
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G.J.2.~ 6MC2 Product 1M T 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C 
C. CATEGORY: TDP TM OTHER X ----D. SYSTEivliiTE:tvi: NMD Prime Contract 

HQ0006-0 1-C-000 1 
ExhibitC 

E. CONTRi\CT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: Boeing 

1. DATA ITE:rvl NO.: C068 
2. TITLE OF DATA ITEM: Tran~ition Plan 
3. SUBTITLE: NMD Conmmnication Netwot·k (NCN) Tran~ition Plan Plan- UJHiate 
4. AUfHORITY: fDataA.cquisition Document No.): DI-MGMT-80790/T 
5. CONTRi\CT REFERENCE: SO\V 8.6.5 
6. REQUIRING OFFICE: BMDO/JNB 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STATEiviENT REQUIRED: F 
10. FREQUENCY: One time ~ubmittaL 
11. AS OF DATE: ASREQ 
1 '! DATE OF FIRST SUBiviiSSION: 180 days after CLIN is exercised. 

13. DATE OF SUBSEQUENT SUBlviiSSION: None 

14. DISTRIBUfiON and 15. TOTAL COPIES: See Table C-1 

16. REMARKS: Block 4: Data Item De~'CriJ)tion DI-MGMT-80790 is tailored as follows: 
7.2 Delete 
10.2.1 Change "J)roduction related activities~~ to read "deJ)Ioyment related activities.~~ 
Delete: "te~t and low rate J)roduction. ~~ 
1 0.2.2 Delete 
10.2.3 Delete all after "Tran~ition Plan" 
Change to read: The ))Jan should reflect an integrated corf)Orate ~trateg:r covering, as a 
mininmm the acti\ities required and f)lanned during the NCN deJ)Io~·ment to demonstrate the 
N CN meets the requirements contained in Attacluuent 1 to this form. 
Add: 10.2.5 The f)lan shall identif~·: tasks/activities necessary to demonstrate (including tests 
and ~imilar evaluations) NCN comJ)liance \\'ith DISN tran~ition requirements, demon~tration 
~'Chedules, J)roblem/ is~ue resolution aJ)Jn·oaches, demon~tration activity interdeJ)endencies, 
activity O\\'ners, ami cost imJ)acts, as necessary. 

Block 8: Government review and aJ)J)roval (or (liSaJ)Jn·oval) and conmtents to the UJ)dated 
))Ortions of this Plan ''ill be J)rovided within 45 da)'S after recei))t Submit revised N CN 
Tran~ition Plan "ithin 30 days after recei))t of Government conmtents. 

10.3 Format Delete all ~ubJ)aragraJ)hs. Contractor format accet)table. 
See continuation 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 DEC 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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Exhibit D 

CONTR~CT DATA REQUIREMENTS LIST (CDRL) 

FOR THE 

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT 

NMD CDRLsFOR BLOCK 1 INCREMENT 1 DEVELOPMENT FOR CLIN 0103 

The fbllm .. 'ving Exhibit D CDRL Sequence Nmnbers have been deleted: 

D003 through D012, D014 through D023, D026 tlu-ough D034, and D036 

flu-ough D064. 

15 December 2000 
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Block 14, Distlibution* l 1 
CDRLSEQNo. D001 D002 D003 D012 

Short Title CFSR CPR NMD DAL!ID 

IMS 
ACO 1 1 1 
BMDO/CTN 1 1 1 1 

BlviDO/JNC 4 4 4 4 

BlviDO/JND 4 4 4 4 

BfviDO/JNG 1 1 1 1 

BiviDO/JNU 1 1 1 1 

BlVIDO/JNX 1 1 1 1 

BMDO/RME 1 1 1 1 

BMIX)/RtviC 1 

HQSPACECOM/J5B 1 1 1 1 

E.<:C;NDCP (PAFB) 1 1 1 1 

Navy Code 865 1 1 1 1 

SAF/AQSI 1 1 1 1 

TIC 1 

Block 15,Total 18 18 18 19 

Block 6, Requiring JNC JNC JNC JNC 

Office 

D013 D024 
ECP RFD 

1 
1 1 
4 4 
4 4 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 

20 19 
JN JNT 

HQ0006-01-C-0001 
Exhibit D 

D025 D035 
RFW SAR/ 

HfS 

1 1 
4 4 
4 4 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
19 19 

JNC JN 

D065 
CCDR 

1 
1 
4 
4 
1 
1 
1 
1 
1 
1 
1 
1 
1 

19 
JNI-E/ 
JNG 

* These are the intended recipients of CDRL items. Electronic submission per CDRL instruction paragraph 11 c 
""ill satisfY BrviDO unClassified distlibution requirements. 

Table D-1, CDRL Dhtribution Matrix 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0104 B. EXHIBIT: D 
C. CATEGORY: TDP Tivi OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit D 

E CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: D001 
2. TITLE OF DATA ITEM: Contract Fmuls Status Rellort (CFSR) 
3. SlJBTITLE: 
4. AUfHORITY: (Data Acquisition Document No.): DI-MGMT-81468 
5. CONTIV\CT REFERENCE: SO\V llara. 5.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STA TE:rviENT REQUIRED: F 
10. FREQUENCY: QRTLY 
11. AS OF DATE: NA 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table D-1 
16. REMARKS: 
Content: Submit thi~ re1lort for the CLIN 0103. 

Blocks 12 and 13: Initial and ~ubsequent CFSR smmissions shall be delivered 45 calendar 
days after the end of the contractor's accounting quarter. 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 Dec 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 

Exhibit D- Page 3 



CONTRL\CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEivi NO: 0104 R EXHIBIT: D 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\!lilTE:tvi: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit D 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTIV\CTOR: BOEING 

1. DATA ITElVI NO.: D002 
2. TITLE OF DATA ITEivi: Co~t Perlormance Re1)ort (CPR) 
3. SlJBTITLE: 
4. AUfHORITY: fDataAcquisition Document No.): DI-MGMT-81466/T 
5. CONTRACT REFERENCE: SO\V 1)ara. 5.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STA TElVIENT REQUIRED: F 
10. FREQUENCY: MTHLY 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBlVIISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table D-1 
16. REMARKS: 
Block4: 
Change an references to ''Cost/Schedule Control Sy~tenl!l Criteria (C/SCSC)" to read 
"Earned Value Management Systems (EV1VIS) Criteria" 
DI-MGMT-81466, Paragra1)h 7.6, tailor re1)01·ting as follows: 
7.6.1 Hard COl)ies sk1n be ~ubmitted until electronic connectivity to the Conn·actor's ~ystem is 
establishefL The Contractor shan also make hardcOl)Y distribution to any adfh·es~-ee (Table 
D-1) who does not have electronic connectivity "ith the Contractor's sy~tem. For hard COl)Y 
re1)orting, re1)ort to C\VBS level3, unless the Conn·acting Officer calls for lower level 
re1)orting for a 1)articular 1n·oblem or 1)eriod on an as-needed ba~is. Once electronic 
connectivity is e~tablishef~ addres~-es authorized by the Contracting Officer on behalf of the 
NMD JPO shall have flirect access to the CPR on a Contractor Integrated Technical 
Information Services (CITIS) ba~is. Sin11)\V ~tatef~ CITIS access means that the CPR 
addresses shall be able to directl~' access com1)lete co~t 1)erformance information 
electronically at the lowest C\VBS level accumulated by the Conn·actor. However, the lo"\\est 
level mu~t be established so as to give Government managers visibility for major com1)onents 
of NMD Elements (e.g., Kill Vehicle of GBI; receiver/exciter for G1·ounfl-Based sensor(s); 
BMC2 software for BMC3). Electronic access shall include CPR format information for the 
1n·ime contractor as well as ~ubcontractors and shall abo 
(Continued) 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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HQ0006-0l-C-0001 
Exhibit D 

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0104 R EXHIBIT: D 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: Boeing 

1. DATAITEMNO.: D002 
2. TITLE OF DATA ITEM: Co~t Performance Ret)ort (CPR) 
3. SlJBTITLE: 

Block 4 (Cont.): 
include access to any trends, indices (SPI and CPI) and analyses IH'el)ared b~' the Contractor. 
7.6.2 Ret)ort u~ing Fo1·mats 1 through 5. 
10. PREPAR4.TION INSTRUCTIONS 
Content: Submit thl~ retlort for CLIN 0103. 
10.2.2.4 Performance Data shall be measured again~t the UtHiate baseline established \\ithin 6 
months of awartl 
10.2.2.4.4 There wiD be no undistributed budget at C\VBS Ievell or 2. 
10.2.2.6.8 The amount in colunm 14g at C\VBS Ievell will equal the combined amount in 
block 5b, Negotiated Co~t and 5c, E~tin1ated Co~t Authorized U ntniced \Vorl{. The amount in 
colunm 14g fo1· C\VBS elements at level 2 \\'ill cone~])Ond to the current value of the contract 
~ub-line item nun1ber (SubCLIN) that includes the element. 
10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the ~])ecified t)eriotls ( colunms 1~13) beyond 
the initial6 months, enter in quarterly increments. For Colunm 14 enter the balance of the 
Contract. 
10.2.5.1 (Format 4): ret)ort staffing in hours and t)erson months. 
10.2.6.3.2 (Format 5): In lieu of designated variance analy~is thresholds, the Contractor shall 
t)erform and ~ubmit variance and t)roblem analyses for the 10 mo~ ~ignificant t)roblems it 
identifies. Each such t)roblem shall trigger variance analy~is as at)t)rOt)riate of the current 
month and cunmlative data for the C\VBS entry(ies) and level where the t)roblem is occurring, 
as ·well as t)roblem analyses and "get wen~~ information and variance at comt)letion. 
10.2.6.2 (Format 5): Also include a reconciliation '\\ith dollar totals in the Contmct Funds 
Status Ret)ort (CFSR) for tho~-e months in which the CFSR is submittetl. 
Blocks 12 and 13: Initial and ~ubsequent CPR submissions shall be delivered on the last 
calendar day of the month after the end of the contractor's accounting month. 
(End of D002) 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 

L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRi\CT LINE ITEM NO: 0104 B. EXHIBIT: D 
C. CATEGORY: TDP Tivi OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit D 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: D003 
2. TITLE OF DATA ITEM: Master Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Master Schedule (IMS) 
4. AUfHORITY: fDataAcquisition Document No,j: DI-IVIISC-81183AJT 
5. CONTRACT REFERENCE: SO\V Jlara 8.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STA TE:rviENT REQUIRED: F 
10. FREQUENCY: MTHL Y 
11. AS OF DATE: ASREQ 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table D-1 
16. REMARKS: 
Block4: 
AJlJllicabilltr: The content of this CDRL is CLIN 0103. 
Content is mo{lified as follows: 

1 0.2.3 Intermediate Schedules. Intermediate level ~'Chedules shall be accomJllished down to 
\VBS level 4. 
10.2.4 Detailed Schedules. Detailed schedules shall be accomlllished do\vn to the task level 
inciU<ling Program Events (PE), Significant Accomlllishments (SA), Accomlllishment Criteria 
(AC) and tasks. 
1 0.2.6 Integpted Pmgram Network. 
1 0.2.6 g. Critical Path The criticaiJlath shall be calculated by comamter-ba~oed software 
which-by the time of the exerd~oe of the OJltion for OJltion to Produce NMD System-shall 
have evolved from an "intuitive-~· or "heuri~tic-ba ~oed criticaiJlath '' to an analytically-based 
ca·iticaiJlath. 
(Continued) 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 Dec 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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HQ0006-0l-C-0001 
Exhibit D 

CONTRL\.CT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0104 R EXHIBIT: D 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: Boeing 

1. DATAITEMNO.: D003 
2. TITLE OF DATA ITEM: Master Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Ma~ter Schedule (IMS) 

Block 4 (Cont.): 

1 0.2.6 g. Critical Path (Cont.) 
The analyticall~'-based criticalllath shan be accom1lanied by Tier 1 and Tier 2 PowerPoint 
~'Chedules. The Tier 1 and Tier 2 schedules -win include a ~'ella rate table identifYing all the 
activities I events shown on these schedules and will include) at a minimun1) the Prime 
Contract lMS •·eference nuntber (PE) SA) AC\ or tasl~ as allllrOilriate,) name) and baseline 
date. Tier 1 and Tier 2 ~'Chedules and the baclmJl tables -win be used in conjunction with the 
monthly Co~t Performance Rellort (CPR) CDRL D002) ~ubmissions to monitor) as~-ess) and 
dh]llay llrogram progress. 

10.3 Change "Master Integrated P1·ogram Schedule" to read "Integrated Ma~ter Schedule 
{IMS)." 

Block 12: Due 60 days after contract awar(l 

Block 13: Submit MONTHLY. Submittals shan be delivered on the last calendar day of the 
month after the end of the contractor's accounting month. 
(End of D003) 
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CONTRL\.CT DATA REQUIREMENTS LIST 
A. CONTRi\CT LINE ITEr-d NO: 0104 R EXHIBIT: D 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit D 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEl\!I NO.: D012 
2. TITLE OF DATA ITEM: Scientific anfl Teclmical Re)lorts 
3. SlJBTITLE: D::tta i\.ccession Li~tllnternal Data 
4. AUfHORITY: rDataAcquisition Document No.): DI-lVIISC-80711/T 
5. CONTRACT REFERENCE: SO\V )lara. 5.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: MTHLY 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBlVIISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: MTHLY 
14. DISTRIBUTION <~nd 15. TOTAL COPIES: See Table D-1 
16. REiviARKS: 
Block 4: Provide electronic CO)lies of any wtclas~ified documents li~ted on the Prime Contract 
Data Acces~ion Lht as reque~ied by the JPO. For documentation that is not available in 
electronic format (e.g., dis)llay )lhotogra)lhs) or clas~ified data, one hard COllY shall be 
delivered to the JPO as reque~ied. 
10. Pretlaration In~iructions. The Contracto1· shall)lrovide an accession list identifying 
contractor internal data that have been generated by the Contractor as a result of the work 
effort called for by this contract. 
10.3 Content. Inclmle on the Data Accession List all re)lorts, documents, ~iuflies, and other 
datl either generated or u~oed by the contractor in the )lerformance of this contract. For 
com1mter software, omit stmdard conmlerdal)lroducts used by the contractor in the 
)lerformance of this contract. CDRL docwt1ents shall not be included in the Data Accession 
List.. 

1 0.3.2 General. The Li~t shall include the identification nwt1ber of the docwt1ent, title which 
shall)lrovide a brief de~'Cri)ltion of the content, date of the docwt1m.t (and date of and any 
revisions or changes), and an indication of the Government's Right to the data u~ing the 
following codes: 

"UR" = Unlinlited Rights 
"LR~' = Linlited Rights 
"GPLR" = Government Pur)lose License Rights 

Block 12: Due 60 Days after Contract Award. 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEivi NO: 0104 R EXHIBIT: D 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\!lilTE:tvi: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit D 

E. CONTRACT/PR. NO: HQ0006-0l-C-0001 F. CONTIV\CTOR: BOEING 

1. DATA ITElVI NO.: D013 
2. TITLE OF DATA ITEivi: Engineering Change Pro1)osals 
3. SlJBTITLE: 
4. AUfHORITY: fDataAcquisition Document No.): DI-ClVLL\N-80400/T 
5. CONTRACT REFERENCE: SO\V 1mra. 5.2.3 
6. REQUIRING OFFICE: BMDO/JN 

7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STA TElVIENT REQUIRED: 
10. FREQUENCY: ONE/R 
11. AS OF DATE: N/A 
12. DATE OF FIR~T SlJBiviiSSION: ASREQ 
13. DATE OF SUBSEQUENT SUBMISSION: 
14. DISTRIBUfiON and 15. TOTAL COPIES: 
16. REMARKS: 
Block4: 

F 

ASREQ 
See Table D-1 

7.1 Change to read as follows: This Data Item Descri1)tion contains the requirements for 
1)re1)aration of the Engineering Change Pro1)osal re~ulting from the work task de~'Cribed by 
l)aragr.ll)h 5.3 of "L\NSI/ELL\-649 National Consensus Standard for Configuration 
Management, dated February 1, 1999. 
10.2 Change to read as follows: The Engineering Change Pt'OI)Osal shall be in contmctor 
format u~ing "L\NSI/EL\-649 as a guide. 

Block 16: The contractor shall1)re1)are, 1)rocess and control Advanced Change Study Notice 
(ACSN) in accordance l\ith a1)1)roved internal Configuration Management 1)rocess. ACSNs 
shall be 1)re1)ared and ~ubmitted on the attlched form. The normal45-tla)' CDRL contractual 
1)eriod does not a1)1)ly to this CDRL. The time 1)eriod for this CDRL \viii be agt·eed UI)On by 
the Go\·ernment and Contractor for ECPs and ACSN s. 

G. PREPARED BY: LT COL 1\UJN K'"\VON H DATE: 1 Dec 00 
L APPROVED BY: MR MIKE WALLACE BMDO/RMC J. DATE: 4 Dec 00 
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Advance Change/Study Notice (ACSN) 11. 

2. Procuring Activity Number: HQ0006 

4. ACSN TI1LE: 
5. Originator b. Address: 
a. Name: 

Date: / / 

HQ0006-0l-C-0001 
Exhibit D 

(YYYY/MM/00) }PO FOR.M 2616 

13. DODAAC: HQ0006 

6. ACSN Number: 
(First, Middle In itia I, Last) (Street, City, State, Zip Code) 

7. OPR 
a. Name: b. Directorate: c. Address: 

(Firs~ Middk Initial Las~ 

(Street, Ci!J, State, Zip Code) 

1. Item Affected: 

9. Need For Change: 

I For Additional SJ)ace Use 

10. Description of Change /Study: 

I For Additional SJ)ace Use Block 

11. Alternatives to Suggested Change/Study: 

I For Additional SJ)ace Use Block 

12. Budgetary Cost Estimates: 

13. Program Office: 
a. Name: b. Signature c. Date Signed 

...... .. .... 

(Fint, Middlt Initi•l, L•rt) (YYYY/MM/00) 

14. Contractin_g Office: 
a. Name: b. Signature d. Date Signed 

...... .. .... 

(Fint, Middlt Initi•l, L•r;) (YYYY/MM/00) 

15. Contractor: 
a. Name: b. Signature e. Date Signed 

...... .. .... 

(Fint, Mi ddlt Initi•l, L•r;) (YYYY/MM/00) 

Exhilit D- P<~ge 1 0 



DDForm 2616, Aug 96 (EG) 

9A. (Supplemental) Need For Change: 

10A (Supplemental) Description of Change/Study: 

11A (Supplemental) Alternatives to Suggested Change/Study: 

DDForm 2616, Aug 96 (EG)(Supplemental) 

Exhilit D- P<~ge 11 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0104 R EXHIBIT: D 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit D 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATAITEMNO.: D024 
2. TITLE OF DATA ITEM: Request for Deviation 
3. SlJBTITLE: 
4. AUfHORITY: rDataAcquisition Document No.): DI-ClVL~-80640B/T 

5. CONTRACT REFERENCE: SO\V J)ara. 5.2.3 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: ASREQ 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUB:MISSION: ASREQ 
14. DISTRIBl.JfiON and 15. TOTAL COPIES: See Table D-1 
16. REiviARKS: 
Block4: 
7.1 Change to read as follows: This Data Item Descri1)tion (DID) contains the requirements 
for deviation to 1)roduct configuration documentation 1)er l)~uagraJ)h 5.3.4 of ANSI/ELL\.-649) 
National Consensus Standard for Configuration Management) dated Febrwn')' 1) 1999. 
7.2 Delete this l)~uagraJ)h in its entirety. 
10.2 Change to read as follows: Format and Content The Reque~ for Deviation shall be 
1)re1)ared in contractor format The RFD content shall use ANSI/EIA-649 as a guide. 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC l DATE: 4 Dec 00 

Exhilit D- Page 12 



CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRi\CT LINE ITEM NO: 0104 B. EXHIBIT: D 
C. CATEGORY: TDP Tivi OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit D 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: D025 
2. TITLE OF DATA ITEM: Requestfor\Vaivers 
3. SlJBTITLE: 
4. AUfHORITY: fDataAcquisition Document No.): DI-ClVL4.N-80641B/T 
5. CONTRACT REFERENCE: SO\V llara.5.2.3 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STA TE:rviENT REQUIRED: F 
10. FREQUENCY: ASREQ 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUBMISSION: 
14. DISTRIBUfiON and 15. TOTAL COPIES: 
16. REMARKS: 
Block4: 

ASREQ 
See Table D-1 

7.1 Change to read as follows: This Data Item De~'CI'illtion (DID) contains the requirements 
for var·iance to llroduct configuration documentation ller llai'agr.lllh 5.3.4 of "4.NSIIEL4.-649, 
National Consensus Standard for Configuration :Management, dated February 1, 1999. 
7.2 Delete this llaragrallh in its entirety. 
10.2 Change to read as follows: Format and Content The Reque~tfor \Vaiver shall be 
llrellared in contractor format The RF\V content shlll use "4.NSI/EL4.-649 as a guide. 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 Dec 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 

Exhilit D- Page 13 



CONTRL\.CT DATA REQUIREMENTS LIST 

HQ0006-01-C-0001 
Exhibit D 

A. CONTRACT LINE ITEM NO: 0104 R EXHIBIT: D 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEM NO.: D035 
2. TITLE OF DATA ITEM: Scientific anfl Teclmical Re)Jorts 
3. SUBTITLE: Safety Asses~ment Re)Jort (SAR) I Hazard Tracking System (HTS) 
4. AUfHORITY: rDataAcquisition Document No.): DI-l\USC-80711/T 
5. CONTRACT REFERENCE: SO\V Jlara. 5.2.6 
6. REQUIRING OFFICE: BMDO/JND-A 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB:MISSION: See Block 16 
14. DISTRIBl.JfiON and 15. TOTAL COPIES: See Table D-1 
16. REMARKS: 
Block4: 
Add Jlaragra)Jh 10.4. Document content wDI address JlOtential hazards associated with 
Jlhy~ical and Jler~'Onnel safety, environmen•ai)Jollution or hazardou~ materials and wa~te, and 
Jlersonal health, risk asses~ments and hazards Jlrioriti.zation, and the databases used to 
identi(v, tracl{, and nwnimize the aforementioned hazards associated \vith each ~ystem te~t(s). 

Block 8: Government review and aJl)Jroval (or dis.<lJlJlroval) and conmtents will be Jlrovided 
within 45 days after recei)Jt of each ~ubmittll. Submit rmal SAR/HTS within 30 days after 
receqJt of Government comments. 

Block.~ 12 and 13: Submit 30 days Jlrior to Jlrogram events. 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC l DATE: 4 Dec 00 
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HQ0006-01-C-0001 
Exhibit D 

CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0104 R EXHIBIT: D 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD PRIME CONTRL\.CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1 DATAITEMNO.: D065 
2. TITLE OF DATA ITEM: Co~t Data Sunmtary Re1)ort (DD Form 1921 & 1921-1) 
3. SUBTITLE: National Missile Defense Contractor Cost Data Re1)ort- DD 1921 & 1921-

1NMDCCDR 
4. AUfHORITY: tDataAcquisition Document No.): DI-FNCL-81565 
5. CONTRACT REFERENCE: SO\V l)ara. 5.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: Annually 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBiviiSSION: See Block 16 
13. DATE OF SUBSEQUENT SUBiviiSSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table D-1 
16. REMARKS: 

Submit in Electronic Data Interchange (EDI) format conforming to Accredited Standards 
Conm1ittee (ASC x12EDI 196 Transaction Set). 

Re1)orts shall include all contract co~t (l)rinte and ~ubcontractor) in accordance -with the 
attached Co~t Breakdo"n Structw·e (CBS)) modified CCDR-DD 1921 and CCDR-DD 1921-1. 
The Contractor -willrellOrt to level 3 only even though lower levels are indicated on the 
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide a ~'el)arate ma1)1)ingfrom the 
Contract \Vork Breakdo-wn Structure (C\VBS) to the Governntent co~t Breakdown StJ·uctUI'e) 
if different. Insert the C\VBS in Block C (Element Code) of DD Form 1921. Pro\'ide costs 
incurred to date and at com1lletion in the "T otar~ block~ onl~' (Block~ F and J). Com1)lete 
Block G (Number of Units). Prior to the initial ~ubmission) Governntent re1)resentat:ives fron~ 
or ananged b~') the Requiring Office will meet \vith the Contracto1· to identif)' and ~1)ecific 
C\VBS breakouts that do not require re1)orting. 

Blocks 12 & 13: 3-15-01) Annually. 

G. PREPARED BY: LtCol MUNKWON, BMDO/.JNC H DATE: 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 

Exhilit D- Page 15 
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EXHIBITE 

HQ0006-0l-C-0001 
Exhibit E 

CONTR~CT DATA REQUIREMENTS LIST (CDRL) 

FOR THE 

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTR~CT 

NMD CDRLs FOR BLOCK 1 INCREMENT 1 CAPABILITY PRODUCTION, CLIN 0203 

The fbllm .. 'ving Exhibit E CDRL Sequence Nmnbers have been deletecl 

E004 through E012? E014 tlu-ough E023? and E026 tlu-ough E064. 

15 December 2000 
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14, Distlibution* 1 
CDRLSEQNo. E001 E002 E003 

Short Title CFSR CPR NMD 
IMS 

ACO 1 1 1 
BMDO/CTN 1 1 1 
BlviDO/JNC 4 4 4 
BlviDO/JND 4 4 4 
BfviDO/JNG 1 1 1 
BiviDO/JNU 1 1 1 
BlVIDO/JNX 1 1 1 
BMDO/RME 1 1 1 
BMIX)/RtviC 
HQSPACECOM/J5B 1 1 1 
E.<:C;NDCP (PAFB) 1 1 1 
Navy Code 865 1 1 1 
SAF/AQSI 1 1 1 
TIC 
Block 15,Total 18 18 18 
Block 6, Requiring JNC JNC JNC 
Office 

E012 E013 
DAL!ID ECP 

1 
1 1 
4 4 
4 4 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 

19 20 
JNC JNI-E 

E024 
RFD 

1 
4 
4 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 

19 
JNI-E 

HQ0006-01-C-0001 
Exhibit E 

E025 E065 
RFW CCDR 

1 
1 1 
4 4 
4 4 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 
19 20 

JNC 

*These are the intended recipients of CDRL items. Electronic submission per CDRL instruction pmagraph 11 c 
""ill satisfY B:MDO unClassified distlibution requirements. 

Table E-1, CDRL Dhtribution Mat:l'ix 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0204 R EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit E 

E CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: E001 
2. TITLE OF DATA ITEM: Contract Fwtds Status Re1>m·t (CFSR) 
3. SlJBTITLE: 
4. Al.JfHORITY: (Data Acquisition Document No.): DI-MGMT-81468 
5. CONTRi\CT REFERENCE: SO\V 1>ara.10.1.12 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: QRTLY 
11. AS OF DATE: NA 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table E-1 
16. REMARKS: 
Content: Submit this re1>ort for CLIN 0203. 

Blocks 12 and 13: Initial and ~ubsequent CFSR submissions shall be delivered 45 calendar 
days after the end of the contmctor)s accowtting quarter. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DecOO 
L APPROVED BY: Mr. MIKE \VALLACE, BMDO/RMC l DATE: 4 Dec 00 
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HQ0006-01-C-0001 
Exhibit E 

CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRi\CT LINE ITEM NO: 0204 B. EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEMilTEM: NMD Pl'ime Contract 
E. CONTRA.CT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEM NO.: E002 
2. TITLE OF DATA ITEM: Co~t Performance Re))Ort (CPR) 
3. SlJBTITLE: 
4. AlJTHORITY: rDataAcquisition Document No.): DI-MGMT-81466/T 
5. CONTRA.CT REFERENCE: SO\V ))ara.10.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBlJTION STATEMENT REQUIRED: F 
10. FREQUENCY: MTHLY 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBlJTION and 15. TOTAL COPIES: See Table E-1 
16. REiviARKS: 
Block 4: 
Change all references to "Cost/Schedule Control Systems Criteria (C/SCSC)" to read 
"Earned Value Management Systems (EVlVL';) Criteria" 
DI-MGMT-81466, Paragra))h 7.6, tailor reJ)Orting as follows: 
7.6.1 Hard cotdes shall be ~ubmitted until electronic connectivity to the Contractor's ~ystem is 
e~tablishefL The Contractor shall also make hardcOJ)Y di~tribution to any addressee (Table E-
1) who does mt have electronic connectivity \\'ith the Conn·actor's ~~'~tem. For hard COJ)Y 
reJ)Orting, reJ)Ort to C\VBS level3, wtless the Conn·acting Officer calls for lower level 
reJ)Orting for a ))articular ))roblem or ))eriod on an as-needed ba ~is. Once electronic 
connectivi~' is e~tabli~hed, adfh·esses authorized by the Contracting Officer on behalf of the 
NMD JPO shall have direct access to the CPR on a Contractor Integrated Technical 
Information Services(CITIS) basis. Simt)ly statef~ CITIS access means that the CPR 
addresses shall be able to directly access comJ)Iete co~t ))erformance information 
electronicall)' at the lowest C\VBS level accwtmlated by the Contractor. However, the lo\lest 
level must be established so as to give Governntent managers visibility for major comJ)Onents 
of NMD Elements (e.g., Kill Vehicle of GBI; receiver/exciter for Growtf~Based sensor(s); 
BMC2 ~'Oftware for BMC3). Electronic access shall include CPR format information for the 
))rime conn·actor as well as ~ubcontractors and shall ah'O 
(Continued) 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC .L DATE: 
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HQ0006-0l-C-0001 
Exhibit E 

CONTR\CT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0204 R EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: Boeing 

1. DATA ITEM NO.: E002 
2. TITLE OF DATA ITEM: Co~i Performance Ret)ort (CPR) 
3. SlJBTITLE: 

Block 4 (Cont.): 
include access to any trends> indices (SPI and CPI) and analy~-es tn•et)ared by the Contractor. 
7.6.2 Ret)ort u~ing Formats 1 through 5. 
10. PREPARATION INSTRUCTIONS 
Content: Submit this retlort for CLIN 0203. 
10.2.2.4 Performance Data shall be mea~ured against the U(Hiate baseline established \\'ithin 6 
months of awar(L 
10.2.2.4.4 There will be no undisn·ibuted budget at C\VBS Ievell or 2. 
10.2.2.6.8 The amount in colunm 14g at C\VBS Ievell \\'ill equal the combined amount in 
block 5b> Negotiated Co~i and 5c> E~iimated Co~i Authorized U nt)riced \Vork. The amount in 
colunm 14g for C\VB.'; elements at level 2 wlll corre~])Ond to the cun·ent value of the contract 
~ub-line item number (SubCLIN) that includes the element 
10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the ~1)ecified ()el'io(l~ ( colunms 10-13) beyond 
the initial6 month~ enter in quarterly increments. For Colunm 14 enter the balance of the 
Contract. 
10.2.5.1 (Format 4): ret)ort ~iaffmg in hours and ()erson months. 
10.2.6.3.2 (Format 5): In lieu of de~ignated variance analysis thresholds> the Contractor shaD 
()erform and ~ubmit variance and ()roblem analyses for the 10 mo~i ~ignificant tn·oblems it 
identifies. Each ~uch ()roblem shaD trigger \'<lriance analy~is as at)()rotn·iate of the current 
month and cunmlative data for the C\VBS entry(ies) and level where the ()roblem is occmTing> 
as wen as 1)roblem analyses and "get well" information and variance at comtlletion. 
10.2.6.2 (Format 5): Abo include a reconciliation with dollar totals in the Contract Funds 
Stltus Ret)ort (CFSR) for those months in -which the CFSR is submitted .. 
Blocks 12 and 13: Initial and ~ubsequent CPR submissions shall be delivered on the last 
calendar day of the month after the end of the contractor> s accounting month. 
(End of C002) 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRi\CT LINE ITEM NO: 0204 B. EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit E 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEM NO.: E003 
2. TITLE OF DATA ITEM: Ma~ter Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Ma~ter Schedule (IMS) 
4. AUTHORITY: fDataA.cquisition Document No.): DI-MISC-81183AJT 
5. CONTRA.CT REFERENCE: SO\V l)tllil 10.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION ~TATEMENT REQUIRED: F 
10. FREQUENCY: MTHLY 
11. AS OF DATE: ASREQ 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table E-1 
16. REMARKS: 
Block4: 
At)l)ficabilitv: The content of this CDRL is CLIN 0203. 
10. Pre1mration In~tructions. 
Content is modified as follows: 
10.2.3 Intermediate Schedules. Intermediate level schedules shall be accom1)1ished do\\'D to 
\VBS level4. 
10.2.4 Detailed Schedules. Detailed schedules shall be accom1)1ished do\\'D to the task level 
including Program Events (PE), Significant Accom1)1ishments (SA), Accom1)1ishment Criteria 
(AC) and tasks. 
10.2.6 Integrated Program Network. 
10.2.6 g. Critical Path The critical1)ath shall be calculated by com1)uter-based ~'Oftware 
which-by the time of the exercise of the Ol)tion for 01)tion to Produce NMD Sy~tem-shall 
have evolved from an ''intuitive-" or "heuriwc-based critical1mth" to an analytically-based 
critical1)ath. 
(Continued) 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 Dec 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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CONTR\CT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0204 R EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: Boeing 

1. DATA ITEM NO.: E003 
2. TITLE OF DATA ITEM: Master Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Ma~ter Schedule (IMS) 

Block 4 (Cont.): 
10.2.6 g. Critical Path(Cont.) 
The analytically-based critical1)ath shaD be accom1)anied by Tier 1 and Tier 2 PowerPoint 
~'Chedules. The Tier 1 and Tier 2 schedules \\ill include a se1)arate table identi(ving all the 
activities I events shown on these schedules and will include, at a minimum, the Prime 
Contract IMS reference number (PE, SA, AC, or task, as apl)ro1n·iate,) name, and baseline 
date. Tier 1 and Tier 2 schedules and the baclm1) tables \\ill be u~oed in conjunction with the 
monthly Co~t Performance RellOrt (CPR, CDRL E002) submis~ions to monitor, assess, and 
fli~l)lay program l)rogt·ess. 

10.3 Change Hl\ifaster Integrated Program Schedule" to read Hintegrated Ma~ter Schedule 
(IMS)." 

Block 12: Due 60 days after contract awarfl 

Block 13: Submit MONTHLY. Submittals mall be delivered on the la~t calendar da)' of the 
month after the end of the contractor's accounting month. 
(End of C003) 
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CONTRACT DATA REQUIREMENTS Ll';T 
A. CONTRACT LINE ITEM NO: 0104 R EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 

HQ0006-01-C-0001 
Exhibit E 

E. CONTRi\CT/PR. NO: HQ000&-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEM NO.: E012 
2. TITLE OF DATA ITEM: Scientific and Teclmical Re1Jorts 
3. SlJBTITLE: Data .i\ccession Li~tllntel'nal Data 
4. AUTHORITY: fDataAcquisition Document No.): DI-MISC-80711/T 
5. CONTRA.CT REFERENCE: SO\V IJara. 10.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: MTHL Y 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB:tviiSSION: MTHLY 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table E-1 
16. RE:tviARKS: 
Block 4: Provide electronic co1Jies of any wtclas~ified documents li~ted on the Prime Contract 
Data Accession List as reque~ted by the JPO. For •bcwtlentation that is not available in 
electronic format (e.g., disiJiay IJhotograiJhs) or classified data, one hard COIJJ shall be 
delivered to the JPO as reque~ted. 
10. PretJaration In~tructions. The Contractor shall IJrovide an acce~~ion list identi(ving 
contractor internal data that have been generated by the Contractor as a re~ult of the work 
effort called for by this contmct. 
10.3 Content. Include on the Data Accession List all re1Jorts, docwt1ents, ~tudies, and other 
data either generated or used by the contractor in the IJerlormance of this contract For 
com1mter software, omit ~tandard conmlerciaiiJro,lucts used by the contractor in the 
IJea·formance of this contract. CDRL docwt1ents shall not be included in the Data Accession 
List.. 

10.3.2 General. The Lht shall include the identification number of the docwtlent, title which 
shall IJrovide a brief descri1Jtion of the content, date of the document (and date of and any 
revisions or changes), and an indication of the Government's Right to the data u~ing the 
following codes: 

"UR" = Unlimited Rights 
"LR" = Linlited Rights 
"GPLR" = Government PW'IJOse License Rights 

Block 12: Due 60 Da;ys after Contract Award. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DEC 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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CONTR~CT DATA REQUIREMENTS Ll~T 

A. CONTRi\CT LINE ITEM NO: 0204 B. EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X 
D. SYSTEMilTEM: NMD LSI 

HQ0006-01-C-0001 
Exhibit E 

E. CONTRA.CT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATA ITEM NO.: E013 
2. TITLE OF DATA ITEM: Engineering Change Pro1)osals 
3. SlJBTITLE: 
4. AlJTHORITY: rDataAcquisition Document No.): DI-ClVL~-80400/T 

5. CONTRA.CT REFERENCE: SO\V 1)ara.10.1.2 
6. REQUIRING OFFICE: BMDO/JN 

7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: 
10. FREQUENCY: ONEIR 
11. AS OF DATE: N/A 
17 DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUBMISSION: 
14. DISTRIBlJTION and 15. TOTAL COPIES: 
16. RElviARKS: 
Block 4: 

F 

ASREQ 
See Table E-1 

7.1 Change to read as follows: This Data Item Descri1)tion contain~ the requirements for 
pre1)aration of the Engineering Change Pro1)osal re~ulting from the work task described by 
l)aragJ<ll)h 5.3 of .~SI/EL~-649 National Con~-ensus Standard for Configuration 
Management) dated February 1) 1999. 
10.2 Change to read as follows: The Engineering Change Pl'OI)Osal shall be in contractor 
format u~ing .~SI/EL~-649 as a guide. 

Block 16: The contractor shall1)re1)are) 1)rocess and control Advanced Change Study Notice 
(ACSN) in accordance \\ith ap1n·oved inte1·nal Configuration Management 1)rocess. ACSN s 
shall be 1)re1)ared and ~ubmitted on the attached form. The normal45-da)' CDRL contmctual 
1)eriod does not a1)1)ly to this CDRL. The time 1)eriod for this CDRL \\'ill be agreed UI)On by 
the Government and Contractor for ECPs and ACSN s. 

G. PREPARED BY: LT COL lVHJN K\VON H. DATE: 1 Dec 00 
I. APPROVED BY: MR MIKE WALLACE BMDO/RMC J. DATE: 4 Dec 00 
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Advance Change/Study Notice (ACSN) 11. Date: ...... / 

(YYYY/MM/00) 

2. Procuring Activity Number: HQ0006 I 3. DODAAC: HQ0006 

4. ACSNTI1LE: 
5. Originator b. Address: 
a. Name: 

(First, Middle Initial, Last) (Street, City, Stale, Zip Code) 

7. OPR 
a. Name: b. Directorate: c. Address: 

(Firs~ Middk Initial Las~ 

HQ0006-0l-C-0001 
Exhibit E 

}PO FOR.M 2616 

6. ACSN Number: 

{Street, C~ State, Zip CodeJ 

1. Item Affected: 

9. Need For Change: 

I li'nl' A tltHtinn~ 1 ~n ~rp TT~P 

10. Description of Change/Study: 

I For Additional SJ)ace Use Block 

11. Alternatives to Suggested Change/Study: 

I li'nl' A (1f1itinn!'tl ~1l!'trP TT~P Rlnrk 

12. Budgetary Cost Estimates: 

13. Program Office: 
a. Name: b. Signature c. Date Signed 

./ ./ 

(FiDt. Middle Initia~ Lart) (YYYY/MM/00) 

14. Contracting Office: 
a. Name: b. Signature d. Date Signed 

./ ./ 

(FiDt. Middle Initia~ Lart) (YYYY/MM/00) 

15. Contractor: 
a. Name: b. Signature e. Date Signed 

...... .. .... 

(FiDt. Middlt Initia~ Lart) (YYYY/MM/00) 

Exhibit E - Page 1 0 
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DDForm 2616, Aug 96 (EG) 

9A. (Supplemental) Need For Change: 

10A. (Supplemental) Description of Change/Study: 

11A. (Supplemental) Alternatives to Suggested Change/Study: 

DDForm 2616, Aug 96 (EG) (Supplemental) 
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CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0204 R EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit E 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1. DATA ITEM NO.: E024 
2. TITLE OF DATA ITEM: Request for Deviation 
3. SlJBTITLE: 
4. Al.JfHORITY: fDataAcquisition Document No.): DI-ClVL~-80640B/T 

5. CONTRi\CT REFERENCE: SO\V 1)ara.10.2.0 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ASREQ 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: ASREQ 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table E-1 
16. REMARKS: 
Block4: 
7.1 Change to read as follows: This Data Item De~:cri1)tion (DID) contains the requirements 
for deviation to 1)roduct configuration docwuentation 1)er 1)aragra1)h 5.3.4 of ANSI/ELL\-649, 
National Con~-ensus Standard for Configuration Management, dated February 1, 1999. 
7.2 Delete this 1)aragra1)h in its entirety. 
10.2 Change to read as follows: Format and Content The Reque~i for Deviation shall be 
1)re1)ared in contractor format. The RFD content shall use ANSI/ELL\-649 as a guide. 

G PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DecOO 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC l DATE: 4 Dec 00 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit E 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: E025 
2. TITLE OF DATA ITEM: Request for \Vaivers 
3. SlJBTITLE: 
4. AUTHORITY: fDataA.cquisition Document No.): DI-ClVL4.N-80641B/T 
5. CONTRA.CT REFERENCE: SO\V 1)ara.10.2.0 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ASREQ 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUBMISSION: 
14. DISTRIBUTION and 15. TOTAL COPIES: 
16. REMARKS: 
Block4: 

ASREQ 
See Table E-1 

7.1 Change to read as follows: This Data Item Descrit)tion (DID) contains the requirements 
for variance to 1)roduct configuration documentation 1)er lmragnll)h5.3.4 of ANSI/ELL\.-649, 
National Consen~us Standm·d for Configuration Managemen:, dated Febrwny 1, 1999. 
7.2 Delete this l)aragraJ)h in its entirety. 
10.2 Change to read as follows: Format and Content The Request for \Vaiver shall be 
1)re1)ared in contractor format. The RF\V content shall u~oe ANSI/ELL\.-649 as a guide. 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 Dec 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 

Exhibit E - Page 13 



CONTRACT DATA REQUIREMENTS Ll';T 

A. CONTRACT LINE ITEM NO: 0204 R EXHIBIT: E 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD PRIME CONTRACT 

HQ0006-01-C-0001 
Exhibit E 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRA.CTOR: BOEING 

1 DATA ITEM NO.: E065 
2. TITLE OF DATA ITEM: Co~i Data Sm1m1ary Rellort (DD Form 1921 & 1921-1) 
3. SUBTITLE: National :Missile Defense Contractor Cost Data RellOI't- DD 1921 & 1921-

1 NMD CCDR 
4. AUTHORITY: tDataAcquisition Document No.): DI-FNCL-81565 
5. CONTRi\CT REFERENCE: SO\V llara.10.1.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: Annually 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB1-.1IISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table E-1 
16. REMARKS: 

Submit in Electronic Data Interchange (ED I) format conforming to Accredited Stmdards 
Committee (ASC x12EDI 196 Transaction Set). 

Rellorts shall include all conn·act co~i (llrinle and ~ubcontractor) in accordance -with the 
attached Co~i B1·eakdo-wn Structul'e (CBS), modified CCDR-DD 1921 and CCDR-DD 1921-1. 
The Contractor -will re1lort to level3 only even though lower levels are indicated on the 
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide a se1larate mallllingfrom the 
Contract \Vork Breakdo-wn Structure (C\VBS) to the Governn1ent ro~i Breakdown Structure, 
if cUfferent. Insert the C\VBS in Block C (Element Code) of DD Form 1921. Provide costs 
incurred to date and at comllletion in the ((Total" blocks only (Block~ F and J). Comlllete 
Block G (Number of Units). P1·ior to the initial ~ubmission, Government re1n·esentatives from, 
or arranged by, the Requiring Office will meet with the Contractor to identify and ~1lecific 
C\VBS breakouts that do not require re1lorting. 

Blocks 12 & 13: 3-1~01, Annually. 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 DEC 00 

I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 DEC 00 
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5.3.2.5 Artenna Mou11t 
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EXHIBITF 
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ExhibitF 

CONTR~CT DATA REQUIREMENTS LIST (CDRL) 

FOR THE 

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT 

NMD CDRL FOR SUSTAINMENT CLIN 0301 

The fbllm .. 'ving Exhibit F CDRL Sequence Nmnbers have been deletecl 

F004 through FOll, F014 tlu-ough F023, F026 tlu-ough F064, F066, F067 and 

F068. 

15 December 2000 
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Block 14? Distlibution* I 
CDRLSEQNo. FOOl F002 F003 

Short Title CFSR CPR NMD 
llviS 

ACO 1 1 1 
BJ\tiDO/CTN 1 1 1 
BMDO/JNC 4 4 4 
BMDO/JND 4 4 4 
BMDO/JNG 1 1 1 
BMDO/JNU 1 1 1 
BMDO/JNX 1 1 1 
BMDO/RME 1 1 1 
BMIX)/RMC 
HQSPACECO:tvi!J5B 1 1 1 
ESC;NDCP (PAFB) 1 1 1 
Navv Code 865 1 1 1 
SAF/AQSI 1 1 1 
TIC 
Block 15?Total 18 18 18 
Block 6? Requiring JNC JNC JNC 
Office 

CDRLSEONo. F069 
Short Title SUST 
ACO 1 
BMDO/CTN 1 
BMDO/JNC 4 
BMDO/JND 4 
BMDO/JNG 1 
BMDO/JNU 1 
BMDO/JNX 1 
BMDO/RME 1 
BMIX)/RMC 1 
HQSPACECO:tvi!J5B 1 
ESC;NDCP (PAFB) 1 
Navy Code 865 1 
SAF/AQSI 1 
TIC 
Block 15?Total 19 
Block 6? Requiring JND 
Office 

F012 F013 F024 
DAL!ID ECP RFD 

1 1 
1 1 1 
4 4 4 
4 4 4 
1 1 1 
1 1 1 
1 1 1 
1 1 1 

1 1 
1 1 1 
1 1 1 
1 1 1 
1 1 1 

1 1 
18 20 19 

JNC JN JNI-E 

HQ0006-0l-C-0001 
ExhibitF 

F025 F065 
RFW CCDR 

1 
1 1 
4 4 
4 4 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 1 
1 
19 19 

JNI-E JNC 

*These are the intended recipients of CDRL items. Electmnic submission per CDRL instmction paragraph 11 c 
\\ill satis:t)i BMDO unclassified distlibution requirements. 

Table F-1, CDRL Di~11'ibution Matrix 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0302 R EXHIBIT: F 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitF 

E CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATAITEMNO.: FOOl 
2. TITLE OF DATA ITEM: Contract Ftmds Status Re1Jort (CFSR) 
3. SlJBTITLE: 
4. AUfHORITY: (Data Acquisition Document No.): DI-lVIGl\lT-81468 
5. CONTRACT REFERENCE: SO\V llam. 9.8.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD 250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: QRTLY 
1 1. AS OF DATE: NA 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUB:MISSION: See Block 16 
14. DISTRIBl.JfiON and 15. TOTAL COPIES: See Table F-1 
16. REMARKS: 
Content: Submit thi~ re1Jort for CLIN 0301. 

Block~ 12 and 13: Initial and ~ubsequent CFSR submissions shall be delivered 45 calendar 
days after the end of the conh<lctor>s accounting quarter. 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC l DATE: 4 Dec 00 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEivi NO: 0302 R EXHIBIT: F 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\!lilTE:tvi: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitF 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTIV\CTOR: BOEING 

1. DATA ITElVI NO.: F002 
2. TITLE OF DATA ITEivi: Co~t Performance Re1JOrt (CPR) 
3. SlJBTITLE: 
4. AUfHORITY: fDataAcquisition Document No.): DI-MGMT-81466/T 
5. CONTRACT REFERENCE: SO\V 1)a:ra. 9.8.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: MTHLY 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBlVIISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table F-1 
16. REMARKS: 
Block4: 
Change aU references to "Cost/Schedule Conn·ol Sy~tems Criteria (C/SCSC)" to read 
"Earned Value Management Systems (EV1VIS) Criteria" 
DI-MGMT-81466, Paragra1)h 7.6, tailor re1)01ting as follows: 
7.6.1 Hard co1lies shall be ~ubmitted until electronic connectivity to the Contractor's system is 
e~tablishe(L The Contractor shall abo make hardcOl)Y (li~tribution to an)' addressee (Table F-
1) who does not have electronic connectivity with the Contractor's sy~tem. For hard COl)Y 
re1)orting, ref)Ort to C\VBS level 3, unless the Contracting Officer caDs for lower level 
ref)Orting for a 1)articular tn·oblem or f)eriod on an as-needed ba~is. Once electronic 
connectivity is e~tablishe(~ addres~-es authorized by the Contracting Officer on behalf of the 
NMD JPO shall have (lirect access to the CPR on a Contractor Integrated Technical 
Information Sei'Vices (CITIS) basis. Siml)l)' state(~ CITIS access means that the CPR 
addresses shall be able to directl~' access com1)lete co~t 1)erformance information 
electronically at the lowe~t C\VBS level accumulated by the Contractor. HoweYer, the lowe~t 
leYel mu~t be e~tablished so as to giYe Government managers Yi~ibility for major comf)Onents 
of NMD Elements (e.g., Kill Vehicle of GBI; receiYer/exciter for G1·oun(l-Based sensor(s); 
BMC2 software for BMC3). Electi'Onic access shall include CPR format information for the 
tn·ime contractor as well as ~ubcontractors and shall abo 
(Continued) 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0302 R EXHIBIT: F 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: Boeing 

1. DATAITEMNO.: F002 
2. TITLE OF DATA ITEM: Co~t Performance Ret)ort (CPR) 
3. SlJBTITLE: 

Block 4 (Cont.): 
include access to any trends, indices (SPI and CPI) and analyses IH'el)ared b~' the Contractor. 
7.6.2 Re1)ort u~ing Fo1·mats 1 through 5. 
10. PREPAR4.TION INSTRUCTIONS 
Content: Submit thi~ re1lort for CLIN 0301. 
10.2.2.4 Performance Data shall be measured again~t the UIHiate baseline established \\ithin 6 
months of awartl 
10.2.2.4.4 There wiD be no undistributed budget at C\VBS Ievell or 2. 
10.2.2.6.8 The amount in column 14g at CW"BS Ievell will equal the combined amount in 
block 5b, Negotiated Co~t and 5c, E~tin1ated Co~t Authorized U ntniced \Vorl{. The amount in 
colunm 14g fo1· C\VBS elements at level 2 \\'ill cone~])Ond to the current value of the contract 
~ub-line item number (SubCLIN) that includes the element. 
10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the ~])ecified t)eriotls ( colunms 1~13) beyond 
the initial6 months, enter in quarterly increments. For Colunm 14 enter the balance of the 
Contract. 
10.2.5.1 (Format 4): re1)ort ~ta:ffmg in hours and 1)erson months. 
10.2.6.3.2 (Format 5): In lieu of de~ignated variance analysis thresholds, the Contractor shall 
t)erform and ~ubmit variance and t)roblem analyses for the 10 mo~ ~ignificant 1)roblems it 
identifies. Each ~uch t)roblem shall trigger variance amlly~is as at)t)rOt)riate of the current 
month and cunmlative data for the C\VBS entry(ies) and level where the t)roblem is occurring, 
as ·well as t)roblem analyses and "get wen~~ information and variance at com1)letion. 
10.2.6.2 (Fom1at 5): Al~'O include a reconcitiation with dollar totals in the Contmct Funds 
Status Ret)ort (CFSR) for those months in \\chich the CFSR is ~ubmitted. 
Blocks 12 and 13: Initial and ~ubsequent CPR submissions shall be delivered on the last 
calendar day of the month after the end of the contractor's accounting month. 
(End of F002) 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRi\CT LINE ITEM NO: 0302 B. EXHIBIT: F 
C. CATEGORY: TDP Tivi OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitF 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: F003 
2. TITLE OF DATA ITEM: Master Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Ma~ter Schedule (IMS) 
4. AUfHORITY: rDataAcquisition Document No.): DI-IVIISC-81183AJT 
5. CONTRACT REFERENCE: SO\V Jlara 9.8.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STA TE:rviENT REQUIRED: F 
10. FREQUENCY: MTHL Y 
11. AS OF DATE: ASREQ 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table F-1 
16. REMARKS: 
Block4: 
AJlJllicabilltr: The content of this CDRL is for CLIN 0301. 
10. PreJl<uation Imtructions. 
Content is modified as follows: 
1 0.2.3 Intermediate Schedules. Intem1ediate level schedules shall be accomJllished down to 
\VBS level 4. 
10.2.4 Detailed Schedules. Detailed schedules shall be accomJllished do\\'D to the task level 
including Program Events (PE), Significant AccomJllishments (SA), AccomJllishment Criteria 
(AC) and tasks. 
1 0.2.6 Integrated Program Network. 
10.2.6 g. Critical Path The criticaiJlath shall be calculated by comJmter-based software 
which-by the time of the exercise of the OJltion for Core DeveloJlment for C 1 EXJlanded
shall have evolved from an "intuitive-" m· "heuri~tic-ba~-ed criticaiJlath" to an analyticall~'
based criticalllath. 
(Continued) 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 Dec 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet) 

A. CONTRACT LINE ITEM NO: 0302 R EXHIBIT: F 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: Boeing 

1. DATAITEMNO.: F003 
2. TITLE OF DATA ITEM: Master Integrated Program Schedule 
3. SUBTITLE: NMD Integrated Ma~ter Schedule (IMS) 

Block 4 (Cont.): 
1 0.2.6 g. Critical Path (Cont.) 
The analytically-ba~oed critical1)ath shall be accom1)anied by Tier 1 and Tier 2 PowerPoint 
schedules. The Tier 1 and Tier 2 schedules -will include a se1mrate table identifying all the 
activities I events shown on these schedules and will include) at a minimun1) the Prime 
Contract IMS reference number (PE) SA) AC\ or task) as a1)1)r01)riate)) name) and baseline 
date. Tier 1 and Tiw 2 ~'Chedules and the baclm1) tables -will be used in conjunction \\'ith the 
monthly Co~t Performance Re1)ort (CPR) CDRL D002) ~ubmissions to monitor) as~oess) and 
cli~])lay 1)rogram progress. 

10.3 Change "Master Integrated Program Schedule" to read "Integrated Master Schedule 
{IMS).'' 

Block 12: Due 60 days after contract awarcl 

Block 13: Submit IVIONTHL Y. Submittals shall be delivered on the last calendar da)' of the 
month after the end of the contractor) s accounting month. 
(End of F003) 
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CONTRL\CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEivi NO: 0302 R EXHIBIT: F 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\!lilTE:tvi: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitF 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTIV\CTOR: BOEING 

1. DATA ITElVI NO.: F012 
2. TITLE OF DATA ITEM: Scientific ami Teclmical Re1)orts 
3. SlJBTITLE: Data i\ccession Li~tllnteJinal D•tta 
4. AUfHORITY: fDataAcquisition Document No.): Dl-l\USC-80711/T 
5. CONTRACT REFERENCE: SO\V l)anl. 9.8.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STA TElVIENT REQUIRED: F 
10. FREQUENCY: MTHLY 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBlVIISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: MTHLY 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table F-1 
16. REMARKS: 
Block 4: Provide electronic COl)ies of an)' unclas~ified documents lMed on the Prime Contract 
Data Acces~ion Lhtas reque~ted by the JPO. For documentation that is not available in 
electronic format (e.g., tli~J)lay 1)hotogra1)hs) or classified data, one hard COl)~' shall be 
delivered to the JPO as reque~ted. 
10. Premmltion In~tructions. The Contractor shall1)rovide an accession list identifYing 
contractor internal data which have been generated by the Contractor as a result of the work 
effort called for by this contmct. 
10.3 Content Include on the Data Accession List all re1)0rts, documents, ~tutlies, and other 
data either generated or used by the contractor in the 1)e1formance of this contmct. For 
com1mter softw<lre, omit ~tandard conm1erdal1)roducts used by the contnlctor in the 
1)erformance of this contract. CDRL documents shall not be included in the Data Accession 
Lht. This CD RL covers the com1)lete current Su~tainment 1)rogram 
1 0.3.2 General. The Lht shall include the identification number of the document, title which 
shall 1)rovide a brief descri1)tion of the content, date of the document (and date of and any 
revisions or changes), and an intlica tion of the Government's Right to the data u~ing the 
following codes: 

"UR" = Unlinlited Rights 
"LR'' = Linlited Rights 
"GPLR" = Government Pur1)0se License Rights 

Block 12: Due 60 Days after Contract Award. 

G. PREPARED BY: Lt CollVIUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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CONTRACT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0302 B. EXHIBIT: F 
C. CATEGORY: TDP TM OTHER X 
D. SYSTEM!ITEivi: NMD LSI 

HQ0006-01-C-0001 
ExhibitF 

E. CONTRi\CT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: F013 
2. TITLE OF DATA ITEM: Engineering Change Pro1)osals 
3. SlJBTITLE: 
4. AUTHORITY: rDataAcquisition Document No.): DI-Cl.VL~-80400/T 

5. CONTRi\CT REFERENCE: SO\V 1)ara. 4.2.7 
6. REQUIRING OFFICE: BMDO/JN 

7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: ONE/R 
11. AS OF DATE: N/A 
1 ') DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUBMISSION: 
14. DISTRIBUTION and 15. TOTAL COPIES: 
16. REMARKS: 
Block4: 

ASREQ 
See Table F-1 

7.1 Change to read as follows: This Data Item Description contains the requirements for 
1)re1nmltion of the Engineering Change Pro1)osalresulting from the work task de~'Cribed by 
l)aragnll)h 5.3 of "~SI/ELL\-649 National Consen~us Standard for Configuration 
Management) dated Februar)' 1) 1999. 
10.2 Change to read as follows: The Engineering Change Pro1)osal shall be in contractor 
format u~ing "~SI/ELL\-649 as a guide. 

Block 16: The contractor shallJ)reJ)are) 1)rocess and control Advanced Change Study Notice 
(ACSN) in accordance \\ith a1)1)roved internal Configuration Management 1)rocess. ACSNs 
shall be J)reJ>ared and ~ubmitted on the attached form. The normal45-day CDRL contractual 
J)eriod does not a1)1)ly to this CDRL. The time 1)eriod for this CDRL \\'ill be agreed UI)On by 
the Government and Contractor for ECPs and ACSN s. 

G PREPARED BY: LT COL 1\UJN K"\VON H. DATE: 1 Dec 00 
L APPROVED BY: MR MIKE WALLACE BMDO/RMC .L DATE: 4 Dec 00 
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Advance Change/Study Notice (ACSN) 11. 

2. Procuring Activity Number: HQ0006 

4. ACSN TI1LE: 
5. Originator b. Address: 
a. Name: 

Date: / / 

HQ0006-0l-C-0001 
ExhibitF 

(YYYY/MM/00) }PO FOR.M 2616 

13. DODAAC: HQ0006 

6. ACSN Number: 
(First, Middle Initial, Last) (Street, City, State, Zip Code) 

7. OPR 
a. Name: b. Directorate: c. Address: 

(Firs~ Middk Initial Las~ 

(Street, Ci!J, State, Zip Code) 

1. Item Affected: 

9. Need For Change: 

For Addit.iona I SJ)ace Use 

10. Description of Change /Study: 

I For Additional SJ)ace Use Block 

11. Alternatives to Suggested Change/Study: 

I For Additional SJ)ace Use Block 

12. Budgetary Cost Estimates: 

13. Program Office: 
a. Name: b. Signature c. Date Signed 

...... .. .... 

(Fint, Middle Initi•~ L•tt) (YYYY/MM/00) 

14. Contractin_g Office: 
a. Name: b. Signature d. Date Signed 

...... .. .... 

(Fint, Middle Initi•~ L•tt) (YYYY/MM/00) 

15. Contractor: 
a. Name: b. Signature e. Date Signed 

...... .. .... 

(Fint, Middle Initi•~ L•tt) (YYYY/MM/00) 

Exhiht F- Page 1 0 



DDForm 2616, Aug 96 (EG) 

9A. (Supplemental) Need For Change: 

10A (Supplemental) Description of Change/Study: 

11A (Supplemental) Alternatives to Suggested Change/Study: 

DDFonn 2616. Aug 96 (EG) (Stq>plementlll) 

Exhiht F- Page 11 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0302 R EXHIBIT: F 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitF 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1. DATAITEMNO.: F024 
2. TITLE OF DATA ITEM: Request for Deviation 
3. SlJBTITLE: 
4. AUfHORITY: rDataAcquisition Document No.): DI-ClVL~-80640B/T 

5. CONTRACT REFERENCE: SO\V l)ara. 9.8.2 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: ASREQ 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUB:MISSION: ASREQ 
14. DISTRIBl.JfiON and 15. TOTAL COPIES: See Table F-1 
16. REMARKS: 
Block4: 
7.1 Change to read as follows: This Data Item Descri1)tion (DID) contains the requirements 
for deviation to 1)roduct configuration docmuentation 1)er 1)aragra1)h 5.3.4 of ANSI/ELL\.-649) 
National Consensus Standard for Configuration Management) dated Februm')' 1) 1999. 
7.2 Delete this 1mragra1)h in its entirety. 
10.2 Change to read as follows: Format and Content. The Reque~ for Deviation shall be 
1)re1)ared in contractor format. The RFD content shall use ANSI/EIA-649 as a guide. 

G PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H DATE: 1 Dec 00 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC l DATE: 4 Dec 00 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRi\CT LINE ITEM NO: 0302 B. EXHIBIT: F 
C. CATEGORY: TDP Tivi OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
ExhibitF 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: F025 
2. TITLE OF DATA ITEM: Requestfor\Vaivers 
3. SlJBTITLE: 
4. AUfHORITY: fDataAcquisition Document No.): DI-ClVL4.N-80641B/T 
5. CONTRACT REFERENCE: SO\V llara. 9.8.2 
6. REQUIRING OFFICE: BMDO/JNI-E 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUfiON STATE:rviENT REQUIRED: F 
10. FREQUENCY: ASREQ 

11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: ASREQ 
13. DATE OF SUBSEQUENT SUBMISSION: 
14. DISTRIBUfiON and 15. TOTAL COPIES: 
16. REMARKS: 
Block4: 

ASREQ 
See Table F-1 

7.1 Change to read as follows: This Data Item De~'Cl'illtion (DID) contains the requirements 
for vm·iance to llroduct configuration documentation ller llaJ'agnlllh 5.3.4 of "4.NSIIEL4.-649, 
National Consensus Standard for Configuration :Management, dated February 1, 1999. 
7.2 Delete this llaragrallh in its entirety. 
10.2 Change to read as follows: Format and Content The Reque~tfor \Vaiver shall be 
llrellared in contractor format. The RF\V content shall u~oe ANSI/ELL\.-649 as a guide. 

G. PREPARED BY: Lt Col MUN KWON, BMDO/.JNC H. DATE: 1 Dec 00 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0304 R EXHIBIT: F 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/lTEivi: NMD PRIME CONTRL\.CT 
E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRi\CTOR: BOEING 

1 DATAITEMNO.: F065 
2. TITLE OF DATA ITEM: Co~t Data Sunmtary RellOI't (DD Form 1921 & 1921-1) 
3. SUBTITLE: National Missile Defense Contractor Cost Data RellOI't- DD 1921 & 1921-

1NMDCCDR 
4. AUfHORITY: tData Acquisition Document No.): D I-FNCL-81565 
5. CONTRACT REFERENCE: SO\V lltll1l. 9.8.2 
6. REQUIRING OFFICE: BMDO/JNC 
7. DD250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUfiON STATEMENT REQUIRED: F 
10. FREQUENCY: Annually 
1 1. AS OF DATE: N/A 
12. DATE OF FIRST SUBiviiSSION: See Block 16 
13. DATE OF SUBSEQUENT SUB:MISSION: See Block 16 
14. DISTRIBUfiON and 15. TOTAL COPIES: See Table F-1 
16. REMARKS: 

Submit in Electronic Data Interchange (EDI) format conforming to Accredited Stmdards 
Conmlittee (ASC x12EDI 196 Transaction Set). 

RellOI'ts shall include all contract co~t {lU'inte and ~ubcontractor) in accordance '\\ith the 
attached Co~t Breakdown Structw·e (CBS)) modified CCDR-DD 1921 and CCDR-DD 1921-1. 
The Contractor "Will l'ellOI't to level3 only even though lower levels are indicated on the 
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide a se1larate mallllingfrom the 
Contract \Vork Breakdo'Wn Structure (C\VBS) to the Government co~t Breakdown Structw·e) 
if different. Insert the C\VBS in Block C (Element Code) of DD Form 1921. Provide co~1s 
incmred to date and at comllletion in the "Total" blocks only (Block~ F and J). Comlllete 
Block G (Number of Units). Prior to the initial ~ubmission) Government l'elll'esentatives fron~ 
or ananged b)') the Requil'ing Office will meet with the Contractor to identify and Sllecific 
C\VBS breakouts that do not require rellOI'ting. 

Blocks 12 & 13: 3-15-01) Annually. 

G. PREPARED BY: LtCol MUNKWON, BMDO/.JNC H DATE: 
L APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 
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NationaJ Missile Oe'ense_~tem 
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3.3.1.~.6 FPA· LWIR 
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3.3.1.2.$ Seeker Integration & Test 

3.3.1.8 DACS 
3.3.1 .4 Avionics 
3.3.1.3. 1 Aviorie• Mgrn & Sp1 
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CONTRL\.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITEM NO: 0302 B. EXHIBIT: F 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEl\1I!ITEJVI: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit F 

E. CONTRACT/PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: F069 
2. TITLE OF DATA ITEM: Scientific and Teclmical Re1Jorts 
3. SlJBTITLE: i\.IUlual Sustainntent Re,?ie'\\r Retlort 
4. AUTHORITY: fDataA.cquisition Document No.): DI-MISC-80711/T 
5. CONTRA.CT REFERENCE: SO\V llilnl. 9.8.2 
6. REQUIRING OFFICE: BMDO/JNS 
7. DD250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONEIR 
11. AS OF DATE: N/A 
12. DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: Annually 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table F-1 
16. REMARKS: 
Block4: 
The re1Jo1·t shall contlin the Contractor's as~-essment of the effectiveness of the NMD 
System su~tainment. The assessments shall include reliability, maintainabilit;r, availabiHt)', 
field team effectiveness, tran~1Jortation infra~tructm·e, SIJares, customer (user) sati~faction, 
training, life-cycle-co~i, safety, and environntental com1Jliance. The re1Jort will contlin 
rationale and ~UIJIJort data sufficient to enable the Governntent to determine the effectiveness 
of the IJreceding IJeriod of Contractor ~UIJIJort Recommendations for im1Jroving ~:v~tem 
effectiveness through changes in the sustainment activities \\'ill be includetl 

Block 8: Governntent review and aiJIJroval (or di~liJIJroval) and conmtents \\'ill be IJrovided 
within 45 days after recei1Jt of each ~ubmittal. Submit final Re1Jort \\'ithin 30 days after recei1Jt 
of Government conmtents. 

Block 12: Annual Su~tainntent Review (ASR) -60CD 

G. PREPARED BY: LtCol MUNKWON, BMDO/.JNC H. DATE: 1 DecOO 
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC J. DATE: 4 Dec 00 

Exhibit F - Page 21 



EXHIBITH 

HQ0006-0l-C-0001 
Exhibit H 

CONTRACT DATA REQUIREMENTS LIST (CDRL) 

FOR THE 

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRL\CT 

NMD CDRLs FOR 

ADVANCED CAPABILITY FOR THE NMD SYSTEM (CLIN 0105) 

15 December 2000 
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Block 14? Distribution* 
CDRLSEQNo. H001 H002 

Wiort Title TR PM 
ACO 
BMDO/CTN 
BMDO/JNC 4 4 
BMDO/JND 
BiviDO/JNG 
BMDO/JNU 
BMDO/JNX 
BMDO/RME 
BMDO/RMC 
IHQSPACECOM/J5B 

IESC/NDCP (PAFB) 

!Navy Code 865 
SAF/AQSI 
tnc 1 
Other ** ** 
Block 15?Total 5** 4** 
Block 6? Requiring Office JN-1 JN-1 

Table H-1) CDRL Distribution Matrix 

HQ0006-01-C-0001 
Exhibit H 

*These are the :intended recipients of CDRL items. Electronic submission per CDRL instruction 
paragraph 11c will satisfY BMDO unclassified distribution requirements. 

** Any additional CDRL recipients will be identified in Task Instructions. 

Exhibit H - Page 2 
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CONTRACT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITE:M NO: 0106 B. EXHIBIT: H 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 
E. CONTRACT /PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: HOOt 
2. TITLE OF DATA ITEM: Scientific and Technical Re1Jorts 
3. SUBTITLE: C4s Statedin Task Order) 
4. AUTHORITY: fDataA..cquisition Document No.): DI-l\USC-80711/T 
5. CONTRACT REFERENCE: SO\V 3.2.12 
6. REQUIRING OFFICE: JN/I 
7. DD 250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONEIR 
11. AS OF DATE: N/A 
11 DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See TableH-1 
16. RE:tviARKS: 
Block 4: 
10 PretJaration In~tructions. 
10.3 Content. Contractor format acce1Jtable. S1Jecific content to be as stated in Task 
In~tructions. 

Block 8: Government review and alJlJrO\'al (or disalJtn·oval) and conmtents will be 1n·ovided 
within 30 days after recei1Jt of each submittal unless otherwise stJecified in Task Instruction. 

Block 12: As stJecified in Task Instructions. 

Block 13: If the Government tJrovides any comments, submit a final retJort incortJorating 
Government comments ·within 30 days after recei1Jt of Government comments unless 
otherwise specified in Task Instructions. 

G. PREPARED BY: 
I. APPROVED BY: 

Lt Col MUN KWON, BMDO/.JNC 
Mr. MIKE WALLACE, BMDO/RMC 

Exhibit H - Page 3 

H. DATE: 1 DEC 00 
.T. DATE: 4 DEC 00 



CONTR4.CT DATA REQUIREMENTS LIST 

HQ0006-01-C-0001 
Exhibit H 

A. CONTRACT LINE ITE:M NO: 0106 R EXHIBIT: H 
C. CATEGORY: TDP Tl-.11 OTHER X --
n SYSTEM/ITEM: NMD Prime Contract 
E. CONTRACT /PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: H002 
2. TITLE OF DATA ITEM: Presentation Material 
3. SUBTITLE: Presentation Material for Meetings and Reviews 
4. AUTHORITY: (Data Acquisition Document No.): See Block 16 
5. CONTRACT REFERENCE: SO\V 3.2.12 
6. REQUIRING OFFICE: JN/I 
7. DD 250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: See Block 16 
1 1. AS OF DATE: N/A 
17 DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: N/A 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table H-1 
16. REMARKS: 

Block4: 
Conference Agenda ller DI-ADIVIN-81249A; Conference :Minutes ller DI-ADMN-81250; 
Presentation Materialaler DI-ADMN-81373/T. 

DI-ADMN-81373/T: 
10.1 Format Paller copies of v~grallhs and, when Sllecified in Task Instructions, acetate 
vellums in llrotective llockets. 
10.2 Content. Contractor format accelltable. Sllecific content to be as stated in Task 
In~iructions. 

Blocks 10, 12 and 13: Generally, the Contractor shall1n·esent a llrogress briefing at the half
way lloint for any Task Instruction with a lleriod of llerformance of 60 days m· more. A final 
briefing shall be llresented at the conclu~ion of each Sllecial study or analyses unless waived b:y 
the Contracting Officer's Rellresentative. Agenda: Submit agenda 10 days llrior to the 
Reviews. Presentation Material will be 1n·esented at the reviews. Minutes: Minutes (unless 
waived by the Contracting Officer's Rellresentative or the Contracting Officer) will be 
submitted within 14 days after review. If conections are required, ~ubmit revised minutes 
within 14 days of receillt of Government conmtents. The Government may Val')' these 
requirements in Task Instructions. 

G PREPARED BY: 
L APPROVED BY: 

Lt Col MUN KWON, BMDO/.JNC 
Mr. MIKE WALLACE, BMDO/RMC 

Exhibit H - Page 4 

H DATE: 1 DEC 00 
l DATE: 4 DEC 00 
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CONTRACT DATA REQUIREMENTS LIST (CDRL) 

FOR THE 

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRL\CT 

NMD CDRLs FOR 

ENHANCED TEST & EVALUATION FOR THE NMD SYSTEM (CLIN 0107) 

15 December 2000 

Exhibit J - Page 1 



Block 14? Distribution* 
CDRLSEQNo. J001 J002 

%ort Title TR PM 
ACO 4 4 
BMDO/CTN 
BMDO/JNC 4 4 
BMDO/JND 
BiviDO/JNG 
BMDO/JNU 
BMDO/JNX 
BMDO/RME 
BMDO/RMC 
IHQSPACECOM/J5B 

IESC/NDCP (PAFB) 

ACO 
rnc 1 
Other ** ** 
Block 15?Total 5** 4** 
Block 6? Requiring Office JN-I JN-I 

Table J-1, CDRL Dhtribution Matl'ix 

HQ0006-01-C-0001 
Exhibit J 

*These are the :intended recipients of CDRL items. Electronic submission per CDRL instruction 
paragraph llc will satisfY B:MDO unclassified distribution requirements. 

** Any additional CDRL recipients will be identified :in Task Instructions. 

Exhibit J - Page 2 
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CONTRACT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITE:M NO: 0106 B. EXHIBIT: J 
C. CATEGORY: TDP TM OTHER X --
D. SYSTEM/ITEM: NMD Prime Contract 
E. CONTRACT /PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: JOOl 
2. TITLE OF DATA ITEM: Scientific and Technical Re1Jorts 
3. SUBTITLE: C4s Statedin Task Order) 
4. AUTHORITY: fDataA..cquisition Document No.): DI-l\USC-80711/T 
5. CONTRACT REFERENCE: SO\V 3.2.12 
6. REQUIRING OFFICE: JN/I 
7. DD 250 REQ: LT 
8. APP CODE: A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: ONEIR 
11. AS OF DATE: N/A 
11 DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16 
14. DISTRIBUTION and 15. TOTAL COPIES: See TableJ-1 
16. REiviARK~S: 

Block 4: 
10 PretJaration In~tructions. 
10.3 Content. Contractor format acce1Jtable. S1Jecific content to be as stated in Task 
In~tructions. 

Block 8: Government review and alJlJrO\'al (or disa1J1n·oval) and conmtents will be 1n·ovided 
within 30 days after recei1Jt of each submittal unless otherwise SlJecified in Task In~truction. 

Block 12: As SlJecified in Task Instructions. 

Block 13: If the Government lJrovides any comments, submit a final re1Jort incor1Jorating 
Government comments within 30 days after recei1Jt of Government comments unless 
otherwise specified in Task Instructions. 

G. PREPARED BY: 
I. APPROVED BY: 

Lt Col MUN KWON, BMDO/.JNC 
Mr. MIKE WALLACE, BMDO/RMC 

Exhibit J - Page 3 

H. DATE: 1 DEC 00 
.T. DATE: 4 DEC 00 



CONTR4.CT DATA REQUIREMENTS LIST 

A. CONTRACT LINE ITE:M NO: 0106 R EXHIBIT: J 
C. CATEGORY: TDP Tl-.11 OTHER X --
n SYSTEM/ITEM: NMD Prime Contract 

HQ0006-01-C-0001 
Exhibit J 

E. CONTRACT /PR. NO: HQ0006-01-C-0001 F. CONTRACTOR: BOEING 

1. DATA ITEM NO.: J002 
2. TITLE OF DATA ITEM: Presentation Material 
3. SUBTITLE: Presentation Material for Meetings and Reviews 
4. AUTHORITY: (Data Acquisition Document No.): See Block 16 
5. CONTRACT REFERENCE: SO\V 3.2.12 
6. REQUIRING OFFICE: JN/I 
7. DD 250 REQ: LT 
8. APP CODE: N/A 
9. DISTRIBUTION STATEMENT REQUIRED: F 
10. FREQUENCY: See Block 16 
1 1. AS OF DATE: N/A 
17 DATE OF FIRST SUBMISSION: See Block 16 
13. DATE OF SUBSEQUENT SUBMISSION: N/A 
14. DISTRIBUTION and 15. TOTAL COPIES: See Table H-1 
16. REMARKS: 

Block4: 
Conference Agenda ller DI-ADIVIN-81249A; Conference Minutes ller DI-ADMN-81250; 
Presentation Materialller DI-ADMN-81373/T. 

DI-ADMN-81373/T: 
10.1 Format Paller copies of v~grallhs and, when Sllecified in Task Instructions, acetate 
vellums in llrotective llockets. 
10.2 Content. Contractor format accelltable. Sllecific content to be as stated in Task 
In~iructions. 

Blocks 10, 12 and 13: Generally, the Contractor shall1n·esent a llrogress briefing at the half
way lloint for any Task Instruction with a lleriod of llerformance of 60 days m· more. A final 
briefing shall be llre~oented at the conclusion of each Sllecial study or analyses unless waived by 
the Contracting Officer's Rellresentative. Agenda: Submit agenda 10 days llrior to the 
Reviews. Presentation Material will be 1n·esented at the reviews. Minutes: Minutes (unless 
waived by the Contracting Officer's Rellresentative or the Contracting Officer) will be 
submitted within 14 days after review. If conections are required, ~ubmit revised minutes 
within 14 days of receillt of Government conmtents. The Government may vary these 
requirements in Task Instructions. 

G PREPARED BY: 
L APPROVED BY: 

Lt Col MUN KWON, BMDO/.JNC 
Mr. MIKE WALLACE, BMDO/RMC 

Exhibit J - Page 4 

H DATE: 1 DEC 00 
l DATE: 4 DEC 00 
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National Missile Defense (NMD) Ptime Contract 

Statement of Work (SOW) 

January 23~ 2001 

REDACTED 

Pages i through 146 
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Attachment 2 

RESERVED 
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A.TTA.CHlVIENT 3 
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Attaclunent 3 

CONTR~CT \VORl( BREL~I(DO\VN STRUCTURE (C\VBS) 

30 November 2000 

REDACTED 
In Its Entirety 

2 



Attachment 4 

H Q0006-0 1-C-000 1, POOOO 1 
Attaclunent 4 

Contract Security Classification Specification 

(DD Form 254) 

.January 29, 2001 

REDACTED 
IN ITS ENTIRETY 



Attachment 5 
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Attaclunent 5 

Boeing Corporate Small Business and Small 
Disadvantaged Business Subcontracting Plan 

Document No. DlS0-32721-3, Rev. A 

October 6, 1999 

REDACTED 
In Its Entirety 



Attachment 6 

H Q0006-0 1-C-000 1 
ATTACHMENT 6 

Rights in Technical Data-Noncommercial Items 
(DFARS 252.227-7013) 

December 14, 2000 

REDACTED 
In Its Entirety 
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Attachment 7 

List of Less Than Unlimited Rights Computer 
Software and Computer Documentation 

(Rights in Noncommercial Computer Software 
and Noncommercial Computer Documentation, 

DFARS 252.227-7014) 

December 14, 2000 

REDACTED 
In Its Entirety 
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Attachment 8 

Government Property List for NMD Prime Contract 

December 15, 2000 

REDACTED 
In Its Entirety 
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Base Support Requirements Document and 
National Ranges and Test Facilities 

Requirements List 

December 15, 2000 

REDACTED 
In Its Entirety 
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ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 

ANALYSIS/DISCLOSURE FORM 

PreJ)ared by 

BALLISTIC MISSILE DEFENSE ORGANIZATION 



' 1.. 

OCI ANALYSIS/DISCLOSURE FORM 
2. 

HQ0006-01-C-0001 National Missile Defense (NMD) Prime Contract 

a} P:t·(yv·idirlg S~i·stents Er1ginr~e:ring arHi Tr~cl1nical Di:t-ecti\".)l"l 
D,:· P:t-eparirlg Spr~cificati\'.)rlS f.)!.- t"J(.)!.-k Staterr~r~nts 

c} P:t"(.)"V'i(iing Technical E·\•alt.lati\".)rl ()!.- J:\(i·vis\".):r~l &. J:\ssistance Se:r·v·ices 

Other BMDO or BMD
rela ted w-ork 
requiring analysis 
and determination: 

8. .l~c.~l a tior1s1"1ip L~et:v..rc.~el'l T·equi T·ernc.~Ilts of Bloc~]<:. 1 ac~t: ior1 ar1d !!lOT}<:. pel··foTTned ur1de1 .. Bloc~]<:. 6 
ac~t:io.n (If ;.\ioi·le, .S'tat:e ~"lh~y"): 

9. OffE?I-ol·,/L:orlt:rac~tor OCI E·-...raluation and .t1ssessrru;;.~nt: (If e:i. t:J-1e1·· ar1sv..rer 1.s y·es, attac~l"l a 
-cop}r of the .CJo~~~.;: and c~ornpl~?te Eloc~k 1 0) 

(a} DcH~s J'.\ctual C·CI exist? Yes 
(b} D()es [.>()terltial C·CI exist.? Yes 

10. .Sturnrnary· of ac~tual ,/potGrltial OCI, ir1c~l udi:ng ac~t1 or1s pl ar1ned to a·v·oid I l'leutral i ze I or 
rni tigate c~or1fl ic~t. o1·· potel'ltial c~onfl ic~t: 

1 
., 

Ty-ped f-..iarne of .F~espOI'lS ii:)]E.~ Off ic~ial 1 2 ~c gr1atu1 .. e 13 Da te 1. .:;1. 

1-4 Ty-ped f-..iarne of Cor1 t1 .. ac~t i r1g Off 1(~(:,~1 .. 1 5 .l~p.,_D1 .. 0"o.l·a] ,gigila ture 16 Da te 

Attaclunent 10 Page 2 



INSTRUCTIONS FOR COiviPLETING OCI ANALYSIS/DISCLOSURE FORM 

Blocks 3 and 4: Self-exvlanatmy. 

Block 6: Fill in the number and the shmt, official title by which the contmct or subcontract 
requiring analysis and determination is t"lmnally known. This is work that has already been 
awarded, is being pert"lmned by your company, and requires a comparison with that work 
described in Blocks 1-5. 

NOTE: One OCI Analysis/Disclosme Form shall be slibmitted t"l1f EACH BMD or 
BMD-related contract or subcontract c1.mently being pert"lmnecL 

Block 7: Provide a brief, but specific, narrative sl.llmnary of the SO\V and work pertl)lmed on the 
contmct or subcontJact listed in Block 6, including the period of pert"l)rmance and the value. 

Block 8: Provide a briet: but specific, narrative sl.llmnmy of ANY relation~hip between the work 
to be performed 1.mder the action listed in Block 1 and the previou~ work pert()rmed 1.mder the 
action listed in Block 6. Please be as specific as possible by citing the specific RFP/SO\V 
pamgraphs \Vhere possible. 

Block 9: Place an "X" in the appropriate ( ) tl)r yom responses. 

Block 10: If you answer yes either to 9(a) or to 9(b), provide a sl.llnmmy of the actual or potential 
OCL 

Blocks 11, 12, and 13: Provide the name ofyom company official with responsibility tl)I and! or 
authority to discu~s and conunit the company on matters relating to OCI issues. That official 
should then sign and date each t"lmn. 

Attaclunent 10 Page 3 
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NMD PRIME CONTRACT 
AWARD FEE DETERMINATION PLAN 

December 15, 2000 



1.0 INTRODUCTION 

HQ0006-01-C-0001 
Attachment 11 

This Award Fee Determination Plan (AFDP) serves as the guideline for evaluating the 
Contractor's performance and determining the appropriate fee earned under the 1\Jational 
Missile Defense (1\JMD) Prime Contract (HQ0006-01-C0001 ). 

Through this AFDP. the Government seeks to provide award and incentive fee 
opportunities to the Contractor that promotes better than satisfactory performance for 
technical progress. maintaining schedule. and promoting effective cost control. 

2.0 ROLES AND RESPONSIBILillES 

2.1 Fee Determination Official (FDO) 

The 1\JMD Program Executive Officer and System Program Director (PEO/SPD) serves 
as the Fee Determination Official (FDO) for the 1\JMD Prime Contract. The FDO's 
primary responsibilities includes: (a) issuing all Expectation Letters to the 1\J MD Prime 
Contractor prior to each evaluation period; (b) reviewing the evaluation results of the 
Award Fee Review Board (AFRB); (c) determining the Contractor's performance rating 
and award fee amounts for each evaluation period; (d) and advising the Procuring 
Contracting Officer ( PCO) and the 1\JMD Prime Contractor of all fee decisions. 

2.2 FDO Expectations Letter 

FDO Expectations Letters shall be prepared on a semi-annual basis and submitted to 
the Contractor prior to the start of the evaluation period. The Expectations Letter shall 
provide the specific areas of performance to be evaluated and their relative importance. 
The Contractor can participate in the development of these letters by recommending the 
performance areas. evaluation criteria and metrics. and amount of fee assigned to each 
award fee area. 

These Letters shall include the percentage weights assigned to each Integrated Flight 
Test (1FT) or Boost Vehicle ( BV) Test when the evaluation period contains more than 
one 1FT and/or BV. The Expectations Letter shall identify the specific Flight Test 
Objectives and their evaluation criteria: technical performance measures: and Functional 
Performance objectives for the evaluation period. In addition. in those periods in which 
the FDO elects to roll forward unearned award fee. the Expectations Letter shall identify 
the amount of unearned fee rolled forward and the evaluation categories to which the fee 
has been rolled. 

2.3 Award Fee Review Board (AFRB) 

The Award Fee Review Board (AFRB) is comprised of the Deputy PEO/SPD. the 
Technical Director. the Deputy for Systems Integration. the Deputy for System 
Deployment and the Director of 1\JMD Contracts. The AFRB's primary responsibilities 
include: (a) identifying and recommending technical objectives and measures to be 
included in the FDO's Expectation Letters for assessing Contractor's performance during 
the next evaluation period; (b) assessing the Contractor's performance: (c) developing 
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interim performance reports: (d) and providing the FDO with performance evaluation 
results and fee recommendations. 

2.4 Executive Secretary 

The Director of Resource Management and Program Control serves as the Executive 
Secretary for the AFRB. Responsibilities include: (a) scheduling AFRB meetings: (b) 
recording all proceedings: (c) coordinating the assessment of the NMD Prime 
Contractor's performance: (d) developing and forwarding the consolidated performance 
assessments report to the AFRB Members: (e) and retaining award fee historical files 
and other documentation. 

2.5 Procuring Contracting Officer (PCO) 

The Procuring Contracting Officer (PCO) serves as the permanent advisor to the AFRB. 
The PCO is responsible for (a) issuing contract modifications obligating the fee 
authorized by the FDO: (b) implementing all changes to the Award Fee Determination 
Plan: (c) and maintaining award fee documentation as part of the official contract file. 

2.6 Performance Evaluation Periods 

The NMD Prime Contract provides for annual periods of performance. The first and final 
performance periods may be less than one year. The first period of performance shall 
start on January 1. 2001 and conclude on September 30. 2001. 

Award Fee evaluations for Hit-To-Kill Success and Flight Test Objective performance will 
be conducted at the completion of each flight test. Award Fee evaluations for Technical 
Performance Measures (TPMs) will be conducted semi-annually (periods ending 31 
March and 30 September of each year). except for the initial period which will extend 
from January 1 to September 30. 2001. Functional Performance evaluations will be 
conducted at the end of the annual evaluation period. with the exception of the first and 
last evaluation periods which may be shorter in length. 

Cost and Schedule performance will be evaluated at the end of an annual period. 

3 FEE COMPONENTS 

The NMD Prime Contract provides for three tiers of fee consisting of Award Fee for 
Technical Performance and Incentive Fees for Cost Savings and Schedule 
Performance. The Award Fee pool provides the Contractor with a 15% fee opportunity. 
The Award Fee component consists of four evaluation criteria: Hit-To-Kill Success. Flight 
Test Objectives. Technical Performance Measures and Functional Performance. The 
allocation of fee to each Award Fee criteria is at the discretion of the FDO and will be 
established in an Expectations Letter prior to the beginning of each evaluation period. 
The maximum award fee available for all three tiers will not exceed 25 percent of the 
Contractor's total estimated cost for each fiscal year. 
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Technical Performance Award Fee Pool-15% (Tier I) 

Hit-To-Kill ( HTK) Success 
Flight Test Objectives (FTO) 

Technical Performance Measures (TPM) Goals 
Functional Performance 

Cost Savinqs Incentive Fee (Tier II) 

Schedule Performance Incentive Fee (Tier Ill) 

4 EVALUATION AREAS AND CRITERIA 

4.1 Award Fee Pool and Weightings 
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The principal measure of performance will be the successful achievement of Integrated 
Flight Tests (IFTs) and Boost Vehicle Tests (BVs). As a result, the award fee area 
consists of four evaluation criteria: HTK Success, FTO, TPM Goals and Functional 
Performance. 1FT performance is evaluated based on HTK Success and achieving 
FTOs. BV performance is evaluated based on achieving FTO's and TPM's. 

The FDO will assign a percentage of the award fee pool to each of the four evaluation 
criteria at the beginning of each evaluation period. Up to 60 percent of the award fee 
pool (or 9% award fee) will be assigned to HTK Success criteria during the initial 
evaluation period (January 1 to September 30, 2001 ). The balance of the award fee (or 
6% award fee) will be divided among the three remaining evaluation criteria. The FDO 
retains the right to change the percentages of fee tied to each award fee criteria as the 
program evolves and progresses or priorities change. The award fee percentages and 
evaluation objectives will be clearly defined and set forth in the FDO Expectations Letter. 

During each evaluation period. award fee earned and paid will be based on the 
Contractor achieving HTK success (IFTs), FTOs established for each test (IFTs and 
BVs), TPMs and functional performance objectives established for each evaluation 
period. 

4.1.1. Hit-To-Kill (HTK) Success 

The primary performance criteria for determining successful 1FT performance will 
be HTK Success. An HTK intercept is defined to be successful if it results in a 
body-to-body hit by the Exoatmospheric Kill Vehicle (EKV) against a target 
vehicle. The Contractor will recommend for FDO approval a percentage weight 
for each I FT according to its relative importance to the program within that 
evaluation period. The FDO Expectations Letter will define the percentage 
weights assigned to each flight. The HTK criterion will not be applied to test 
events for which HTK is not a designated FTO. 
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In the event of a flight test delay caused by the Contractor. the amount of fee 
assigned to this criterion will be reduced at FDO discretion. In the event of a 
delay. cancellation. or failure of a flight test that is outside the Contractor's control 
(e.g. Government delay or cancellation. weather. unavailable target. etc.). then 
the fee for this flight test will be rolled forward to the next flight test. 

4.1.2 Flight Test Objectives (FTOs) 

FTOs are defined to mean system and element performance that is identifiable. 
quantifiable. and measurable. In addition to HTK success. FTOs provide another 
set of criteria to determine the successful technical performance for flight tests. 
They are the primary criteria for determining the successful technical 
performance for BVs. 

For IFTs. these FTOs may include. but are not limited to. launch detection. 
sensor tracking, decision support. sensor performance. weapons tasking. boost 
and staging. acquisition. discrimination. guidance and intercept. For BV's. these 
FTOs may include. but are not limited to. achieving designated velocity. stage 
separation. weapons tasking. boost and staging. and guidance. 

At the beginning of the evaluation period. but not later than ninety (90) days prior 
to each flight test. the Contractor will recommend and the FDO will approve 
FTOs for that test. This lead time may not be met for 1he initial period, due to the 
press of events. However. both the Government and 1he Contractor will make 
every effort to formalize the FTOs for the initial period as soon as practical. The 
FDO Expectations Letter will define the FTOs. evaluation criteria. and their 
weights for each upcoming flight test that occurs within the first 90 days of the 
award fee period. FTOs. evaluation criteria and their weights for subsequent 
tests to occur during an annual period will be determined when the required data 
becomes available. but not less than 90 days prior to the applicable flight test. 
The FDO Expectations Letter shall be amended accordingly. 

4.1.3 Technical Performance Measures (TPMs) 

TPMs represent another award fee component for evaluating the 1\JMD 
Contractor's non-flight technical performance. Examples of TPMs can include. 
but are not limited to. XBR/UEWR Track Accuracy; Engagement Time Margin; 
and Radars/EKV Discrimination. etcetera. 

TPMs shall be evaluated on a semi-annual basis. The TPMs and the applicable 
evaluation criteria for the semi-annual period shall be identified at the beginning 
of the period in the FDO Expectations Letter. Award fee shall be earned and 
paid based on the overall performance of all TPMs during each semi-annual 
evaluation period. 

4.1.4 F unctiona I Performa nee 

Functional Performance represents the fourth award fee component for 
evaluating the Contractor's quality performance in the development and 
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integration of the NMD system. This award fee evaluation component may 
include. but not be limited to. evaluating other technical or program management 
performance or to be used for specific objectives in the technical disciplines (e.g. 
systems integration. modeling and simulations. test and evaluation. etc.) 

Functional Performance shall be evaluated on an annual basis. Functional 
Performance and the applicable evaluation criteria for the annual period shall be 
identified in the FDO Expectations Letter. Award fee shall be earned and paid 
based on the overall performance of this evaluation criterion during each annual 
evaluation period. 

4.1.5 Award Fee Roll Forward 

The FDO may elect to roll forward from 0 percent to 1 00 percent of the unearned 
award fee to any or to all of the four award fee evaluation areas. The award fee 
evaluation area and the amount of fee to be rolled forward shall be documented 
in the FDO Expectations Letter at the beginning of the period. If the FDO 
decides to roll any or all of the unearned award fee to a specific performance 
objective and the Contractor does not earn this amount. then the unearned 
award fee cannot be rolled forward again. 

4.2 Cost Savings Incentive 

An incentive fee for cost savings shall be given for each year in which the cost savings 
have occurred. The Contractor's cost performance shall be evaluated on an annual 
basis. Each yearly evaluation is stand-alone and will not be cumulative through out the 
contract life. No value for the incentive pool will be identified and set aside at the 
beginning of year. The Cost Savings incentive fee will be determined based on the 
following metric: 

Cumulative Budgeted Cost of Work Performed less Cumulative Actual Cost of Work 
Performed 

( BCWP cum - ACWP cum) 

The Contractor will earn up to 70% of the cost savings in which the BCWP cum exceeds 
the ACWP cum for that evaluation period. The Contractor will reimburse the 
Government for up to10% of the cost over-run in which the AONP cum exceeds the 
BCWP cum for that evaluation period. Cost savings fee earned or cost over -run paid on 
an annual basis is stand-alone and is not cumulative over the life of the contract. 

The Government reserves the right to withhold payment if the contract performance 
baseline is deemed invalid or if the Government determines that the Contractor is 
substantially deficient in schedule performance. 
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Each year. the FDO may elect to set-aside up to one third of the Government's Risk 
Management pool to be used for the evaluation of the Contractor's schedule 
performance. This Schedule Performance Incentive pool shall be identified. fenced off 
from use on other NMD program issues. documented in the FDO Expectations Letter, 
and incorporated into the contract by modification at the beginning of each fiscal year. 

The Schedule Performance Incentive shall be earned based on the use of Schedule 
Performance Indices (SPI) obtained from the Contractor's Earned Value Management 
System (EVMS). SPI is calculated as Budgeted Cost of Work Performed (BCWP) 
divided by Budgeted Cost of Work Scheduled (BCWS). 

Fee shall be earned on a sliding scale basis that will be specified in the FDO 
Expectations Letter as follows: 

• Up to 100% of Schedule Performance Incentive Pool for Positive SPI 
Variance to be established in the FDO Expectations Letter: 

• 0% of Schedule Performance Incentive Pool for On-Time Performance: 
• No fee will be awarded for negative SPI variances. 
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TASK INSTRUCTION PROCEDURES 
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AtlJllicability. These procedmes apply to Task In~tmctions (CLINs 0105, 0107 and 01 09) 
issued per Special Contract Requirement (SCR) H-38. 

Contents. Task In~tructions issued1mder tllis contract shall be in writing and shall conform to 
SCR H-38. 

Format The attached form or Contracting Officer letter will normally be used for Task 
Instructions. Contractor format will be acceptable for the results ofthe Task Instruction etimt 
andCDRLs. 

Procedures 

When the Government has a Task Instruction requirement, the Contracting Officer will 
issue a Dratl Task Instmction on the attached form to the Contractor '-"'Yith a request to the 
Contractor to subnlit a plan for accomplishing the task. The Draft Task Instruction will include, 
but not be limited to, fhe description of the task to be perfonnecl the period of performance, and 
a description of the deliverables. Issuance of a Dratl Task Instmctiondoes not authorize 
performance of the task. 

The Contractor shall subnlit a Task Plan within seven (7) calendar days atler receipt of 
the Dratl. Task Instruction, or witllin such time as otherwise indicated by the Contracting Officer. 
The Task Plan will include a brief description of the method and approach to accomplish the task 
and the information identified above, with suppmting rationale. 

Upon receipt of the Task Plan, the Contracting Officer will provide either an executed 
Task Instruction, or advise the Contractor of changes required to the Task Plan or proposed 
pricing. Once the Contracting Officer and the Contractor have agreed on the contents of the 
Task Plan and proposed munber of direct prochlctive labor homs (DPLH), the Contracting 
Officer will sign and provide the effective date authorizing the start of the etlmt and issue the 
Task Instruction to the ContractoL The Task instruction will include the items listed above in 
the Content Section. The Government rese1ves the right to issue the Task Plan1mder a Not-to
Exceed ammmt f(.)r later definitization in accordance with SCR H-37, "Contract Definitization Of 
Not To Exceed (NTE) Ammmts." 

* Note: Task Instructions are issued as completion tasks. Including estimated labor homs 
in completion task instmctions is for the pmpose of tracking the quantity of etiort ordered. Any 
variance between estimated and actual costs on completion task in~tructions will not alter the 
available award fee for that task. 
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BALLISTIC MISSILE DEFENSE ORGANIZATION 
OFFICE OF THE SECRETARY OF DEFENSE 

TASK INSTRUCTIONS 

1. Contractor Name And Address 2. Contract No.: 
The Boeing Company 3. CLIN: 
Space And Communications Group 
NMD Prime Contractor 4. Task Instruction No.: 
3370 E. Miraloma Avenue, MC:GB-66 

5. SOW Paragraph(s): Anaheim, Ca 92803-3105 

6. Government Task Instruction Program Integrator (If Applicable) 

Name 

Office Symbol Telephone 

Signature 

7. Contracting Officer's Representative 

Signature 

8. Description Of Task To Be Performed 

9. Effort For This Task 
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HQ0006-01-C-0001 

Date 

Date 

Estimated Cost: Est. Award Fee: $ Estimated CPAF: $ 

Maximum DPLH: Estimated Level-Of-Effort (Man Years): 

Period Of Performance: 

10. Deliverables And Government Furnished Resources 

CDRLs Required: (Check All That Apply) I I x001 -Scientific & Technical I I x002 - Presentation 
Reports Material 

Due Dates For CDRLs: 
Government Resources (If Any): 

11. (If Applicable) 

Boein~ NMD Prime Contracts Date Signature 

12. This Task Instruction Is Issued Pursuant To Special Contract Requirement H-38 Of The Contract. 

Contracting Officer (Typed) Date Signature 

Form Date: :rvlodification POOOOl 
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BALLISTIC MISSILE DEFENSE ORGANIZATION 
OFFICE OF THE SECRETARY OF DEFENSE 

TASK INSTRUCTION 
CONTINUATION PAGE 

Contractor Name And Address 2. Contract No.: HQ0006-01-C-0001 

The Boeing Company 3. CLIN: 
Space And Communications Group 
NMD Prime Contractor 4. Task Instruction No.: 
3370 E. Miraloma Avenue, MC:GB-66 

5. SOW Paragraph(s): Anaheim, Ca 92803-3105 

Form Date: :rvlodification POOOOl 
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Pricing Instructions 
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The Prime Contractor and all subcontracts wifh a value of $550,000 or more shall provide 
detailed cost infonnation using the attached Format A and Format B. The Prime ContnlCtor and 
all subcontractors shall provide an original and four ( 4) hard copies of the cost proposaL The 
Contmctor and all subcontl'actors will also provide electronic copies of their cost proposals using 
Microsoft Excel97 (IBM PC or compatible) or Microsotl Word 97 (IBM PC or compatible), as 
appropriate, if the cost estimating system used permits translation to a PC based system. The 
electronic copies will be on either PC 3.5 inch 1.44MB disks or PC Zip 100 :tviB disks. 

(a) Cost Format A, Cost Element Summmy by CWBS/CLIN/Calendar Year. 

Submit information u~ing Format A to smnmarize cost element ammmts for each priced CLIN, 
by proposed Contract Work Breakdown Stmctme (C\VBS) element, by calendar year. Provide 
cost breakdown~ at C\VBS Level 3 for applicable program elements, and C\VBS Level 4 for the 
applicable elements in CWBS 3.0 and 7.0. 

Provide s1.nnmary level C\VBS reports for each CLIN. 

The Format A smmnary shall show cost breakdowns according to the contractor's cost stmctme 
for each major cost element direct labor homs, direct labor rates, direct labor costs, labor burden 
mtes and costs, materials, subcontracts, interdivisional tl'an~fer costs, other direct costs, all other 
indirect rates and costs, and award fee. For all bmden and indirect rates, show what direct and\1r 
indirect cost elements comprise the base each specific burden is applied against 

(b) Cost Format B, Qumterly Expenditme Profile. Submit infonnation u~ing this format to 
provide anticipated quarterly cost e:xvenditmes at the total contract level and for each CLIN by 
C\VBS with subtotals by Govenunent fiscal year. 

(c) Suppmiing Data. Supporting data shall present the contractor's rationale for the cost 
breakdowns shown in Format A. The information should be sufficiently detailed to demonstrate 
the realism and reasonableness of proposed costs. Fmnish basis of estimates supporting each 
element of cost at the proposed C\VBS levels by CLIN. Basis of estimates (BO Es) should show 
cost elements time phased by month. Time phased data should include prime direct labor homs 
and significant ofher direct costs (including s1.ibcontiacts) at proposed CWBS levels. In addition 
to the above, provide the following data: 

(1) Direct Productive Labor Homs. State the number ofhoms per labor categmy per 
year used in pricing direct labor costs. Tllis information should be provided in a single table 
showing Boeing, affiliated compmlies, and subcontractors. These hom figures should ret1ect 
total homs per labor category per year including any 1.mcompensated homs less all homs 
estimated for nonproductive time such as holidays, vacation, and sick days. 

(2) Diiect Labor Rates and Indirect Rates. The following information applies 
whether subcontractor rate information is included in the Boeing proposal or whether the details 
ofthe subcontractor cost information are separately subnlitted to the Government Describe the 
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direct labor rates and indirect rates used in pricing the proposaL For Boeing and each 
subcontractor, get with the cognizant DCAA office and the ACO early and submit as pmt of the 
proposal a separate matrix for Boeing and each subcontractor taking this procmement into 
accmmt that shows mte information in the tluee categories that follow. 

Direct labor mtes and indirect rates that are covered by a Forward Pricing Rate 
Agreement (FPRA). Provide specifics, e.g., parties to the agreement, dates of 
agreement and ex'})iration (if any), coverage, limitations). 
Direct labor rates and indirect rates that are covered by a Forward Pricing Rate 
Recommendation (FPRR). For FPRR rates, identify the contractor-proposed (or 
subcontractor-proposed) amm.mt for each rate, the Govenunent-recommended 
ammmt, and the reason(s) for the ditlerence. 
For all other rates (i.e., not covered by an FPRA or FPRR\ provide the contractor
proposed (or sribcontractor-proposed) amo1.mt for each rate, the ammmt reconunended 
by DCAA Audit and ACO reconunendation, a smmnmy of the reason(s) for any 
differences, and the identity of the DCAA Audit 

(3) Materials. Provide a consolidated priced smmnary of individual material 
quantities included in the C\VBS and CLIN level smnmaries, and the basis for pricing. For all 
items over $1 million (extended value), identify the item and show the somce, quantity, and 
pnce. 

( 4) Subcontracts. For each planned SubcontJact or Subcontract modification greater 
than $1million, the subcontractor shall provide all of the above. These requirements shall also 
be flowed down to all subcontracts 1.mder each Sribcontractor as required. Provide at total WBS 
Level 1 and 2 component breakdown of subcontractor cost and fee. 

(5) Other Direct Costs. Provide a brief basis of estimate for each category of other 
direct costs over $500,000. Other direct costs should include any proposed travel costs, facility 
or equipment costs, and miscellaneous other direct costs. 

(6) Spares. Provide a smmnary of the information in the BOEs on spare parts. 
Identify, by CWBS, spares included in BOEs/Bill of Materials (BOM). List the nomenclatme, 
what the pmt is used on (e.g., higher level assembly, end mticle), quantity includecl how 
quantities were determined (reliability estimates or predictions, engineering judgments, etc.). In 
addition, identify for each spare the estimated ammal requirement for the produced Initial 
Capability and Block 1 Increment 1 NMD System. Identify where the initial spares will be 
delivered to (retained at contractor plant (identifY), delivered to operational site, other?). 

(7) Improvement (Leaming) Cmves: For assembly or fabtication proposed by the 
contractor, major subcontJactors (i.e., Elements), or other key subcontractors, ensme that the 
contractor or subcontractor proposal contains improvement (leaming) cmve information. As a 
mininnun, include information that identifies the stmting point (T 1 value), learning cmve value, 
and mtionale for estimate. 
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Company Name Format A 
Proposal No. xxx 

CLIN 0001 CLIN XXXX CLIN XXXX TOTAL CONTRACT 

Cost Elements 
Hours/ 

Rate Cost ... Hours/ 
Rate Cost . .. Hours/ 

Rate Cost . .. Hours/ 
Rate Cost 

Base Base Base Base -- -- --Direct Labor Hours 
Category A 1.0 $30.00 $30 ... 1.0 $30.00 $30 ... 1.0 $30.00 $30 . .. 3.0 $30.00 $90 
Category B 1.0 $30.00 $30 ... 1.0 $30.00 $30 . . . 1.0 $30.00 $30 . .. 3.0 $30.00 $90 
Category C 1.0 $30.00 $30 ... 1.0 $30.00 $30 ... 1.0 $30.00 $30 . .. 3.0 $30.00 $90 
Cate~o~ D 1.0 $30.00 $30 ... 1.0 $30.00 $30 . .. 1.0 $30.00 $30 . .. 3.0 $30.00 $90 

Total Direct Labor 7.0 $210 ... 7.0 $210 ... 7.0 $210 . .. 21.0 $630 

Labor Overheads 
Fringe $210 35.71% $75 ... $210 35 .71% $75 ... $210 35.71% $75 . .. $630 35.71% $225 
Overhead $210 5000% $105 ... $210 50 00% $105 . .. $210 50 00% $105 . .. $630 5000% $315 

Total Labor Overheads $180 ... $180 . .. $180 . .. $540 

Materials 
Subcontractor A 1.0 $50.00 $50 ... 1.0 $50 .00 $50 . .. 1.0 $50.00 $50 ... 3.0 $50.00 $150 
Subcontractor B 1.0 $50.00 $50 ... 1.0 $50 .00 $50 . . . 1.0 $50.00 $50 . .. 3.0 $50.00 $150 
Subcontractor C 1.0 $50.00 $50 ... 1.0 $50 .00 $50 ... 1.0 $50.00 $50 . .. 3.0 $50.00 $150 
Total Consultants 1.0 $50.00 $50 ... 1.0 $50 .00 $50 . .. 1.0 $50.00 $50 . .. 3.0 $50.00 $150 
Interdivisional 

1.0 $50.00 $50 ... 1.0 $50 .00 $50 . .. 1.0 $50.00 $50 . .. 3.0 $50.00 $150 Transfer 
Total Materials 5.0 $250 ... 5.0 $250 . . . 5.0 $250 . .. 15.0 $750 

Procurement 
$200 2.50% $5 ... $200 2.50% $5 . .. $200 2.50% $5 . .. $600 2.50% $15 Overhead 

Total Other Direct Costs 
Travel $50 ... $50 ... $50 . .. $150 
Reproduction $10 ... $10 . .. $10 . .. $30 
Other $10 . . . $10 ... $10 . .. $30 

Total Other Direct Costs $70 ... $70 . .. $70 . .. $210 

General & 
$715 13.99% $100 ... $715 13.99% $100 . .. $715 13.99% $100 . .. $2,145 $300 Administretive 

Subtotal Cost $815 $815 $815 $2,445 ... . .. . .. 
Facilitites Capital Cost of Money 

Labor Overhead $210 1.90% $4 ... $210 1.90% $4 . .. $210 1.90% $4 . .. $630 $12 
G&A $715 0.70% $5 ... $715 0 .70% $5 ... $715 0.70% $5 . .. $2.145 $15 

Total FCCOM $9 ... $9 . .. $9 . .. $27 

Total Estimated Cost $824 . . . $824 . .. $824 ... $2,472 

Base Fee $815 2.89% $24 ... $815 2.89% $24 ... $815 2.89% $24 . .. $2,445 2.89% $71 
Award Fee $815 5.78% $47 ... $815 5 .78% $47 . .. $815 5.78% $47 . .. $2,445 5.78% $141 
Total Potential Fee $71 ... $71 . . . $71 . .. $212 

CPAF 12.0 $895 ... 12.0 $895 . . . 12.0 $895 . .. 36.0 $2,684 
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Company Name 
Proposal No. xxx 

Contract Period CLIN *** 
0001 

CONTRACT 1QY1 $10 *** 

CONTRACT 2QY1 $10 *** 

CONTRACT 3QY1 $10 *** 

CONTRACT 4QY1 $10 *** 

CONTRACT 1QY2 $10 *** 

CONTRACT 2QY2 $10 *** 

*** *** *** 

TOTAL ESTIMATED COST $60 *** 

Format B 

CLIN *** 
XXX 

$10 *** 

$10 *** 

$10 *** 

$10 *** 

$10 *** 

$10 *** 

*** *** 

$60 *** 
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CLIN TOTAL 
XXX 

$10 $30 

$10 $30 

$10 $30 

$10 $30 

$10 $30 

$10 $30 

*** $0 

$60 $180 

4 of 4 


